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Section A. INTRODUCTION 
 
A.1 Scope 
 
This document describes the contract baseline safety and mission assurance requirements for the spacecraft development and related 
services under the National Aeronautics and Space Administration (NASA) Goddard Space Flight Center (GSFC) Rapid III Spacecraft 
Acquisition (RSA) Contract. These requirements are defined as “Class D”.  (Reference NASA Procedural Requirement [NPR] 
8705.4.)  
  
These requirements and the mission class may be modified to meet the mission specific needs of Government projects utilizing this 
contract. The specific requirements on each mission shall be as defined in the mission specific delivery order (DO). 
 
A.2 Acronyms (Appendix A) and Glossary (Appendix B) 
 
A listing defining the acronyms used throughout this Mission Assurance Requirements (MAR) document and its Appendices is 
located in Appendix A.  Additionally, a glossary defining specific terms used throughout the MAR and its appendices is located in 
Appendix B. 
 
A.3  Applicable Documents and Forms (Appendix C) 
 
A table of the applicable documents and forms referenced throughout this MAR and its Appendices is located in Appendix C.  The 
table includes each document’s or forms name; document number, revision level, and date; MAR sections or data item descriptions 
(DIDs) that call-out the document or form; and the document’s or form’s sources (hyperlinks or website locations); plus any 
applicable notes to the user. 
 
A.4 MAR Data Item Description (DID) List (Appendix D) and MAR DIDs (Appendix E) 
 
A table of the MAR DID List is included in Appendix E.  This table includes the DID number, MAR reference paragraph(s), the DID 
title, the due dates for DID deliveries, and the purpose for each DID delivery.  (For additional information, see MAR section 1.5.)  
Appendix F includes the DIDs referenced in the MAR and beginning with the prefix “MA” (for Mission Assurance). 
 
Section 1 GENERAL 
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1.1 Systems Safety and Mission Assurance (S&MA) Program 
 
The Contractor shall prepare, document, and implement a Mission Assurance Implementation Plan (MAIP) in accordance with the 
Statement of Work (DID MA 1-1).  The MAIP shall cover: 
 

a. All flight hardware and software that is designed, built, or provided by the Contractor and its subcontractors or furnished by 
the Government, from project initiation through launch and mission operations. 

b. The ground support equipment that interfaces with flight equipment to the extent necessary to assure the integrity and safety of 
flight items (includes electrical, mechanical, software, and test facilities). 

 
1.2 Management 
 
The Contractor shall designate a manager for assurance activities.  The manager shall have direct access to management that is 
independent of project management and functional freedom and authority to interact with all elements of the project. 
 
1.3 Requirements Flowdown 
 
The Contractor shall apply the MAIP to its subcontractors. 
 
1.4 Suspension of Work Activities 
 
The Contractor shall direct the suspension of any work activity that presents a present hazard, imminent danger, or future hazard to 
personnel, property, or mission operations resulting from unsafe acts or conditions that are identified by inspection, test, or analysis. 
 
1.5 Contract Data Requirements List 
 
The Contract Data Requirements List (CDRL) identifies DID for delivery to the Government.  The Contractor shall deliver data items 
per the requirements of the applicable DID with all data items due to the Project Office unless a different delivery site/recipient is 
specifically cited in the CDRL and/or DID.  Unless otherwise specified in the DO and with the exception of the Printed Wiring Board 
Coupons (required by DID MA 12-6), all deliverables shall be provided to the Government in an electronic format agreeable to the 
Project Office.  Unless otherwise specified in the DO, the Contractor may assume that a deliverable is approved by the Government if 
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no Government comments/feedback are/is officially received from the Project Office within two (2) weeks of the Contractor’s 
delivery of the deliverable to the Project Office.   
 
The Contractor shall perform work in accordance with the following definitions: 
 

a. Deliver for approval:  The Project Office approves the deliverable within two (2) weeks before the Contractor proceeds 
with the associated work. 

b. Deliver for review:  The Project Office reviews the deliverable and provides comments within two (2) weeks before the 
Contractor proceeds with the associated work.  The Contractor can continue with the associated work while preparing a 
response to the Government comments unless directed to stop work. 

c. Deliver for information:  For Project Office information only.  The Contractor continues with the associated work. 
 
1.6 Surveillance 
 
The Contractor shall grant access for Government assurance representatives to conduct an audit, assessment, or survey upon notice.  
The Contractor shall supply documents, records, equipment, and a work area within the Contractor’s facilities. 
 
1.7 Use of Previously Developed Product 
 
The Contractor shall document the compliance of previously developed product with the requirements of the MAIP (DID MA 1-1). 
 

 
Section 2. QUALITY MANAGEMENT SYSTEM 
 
2.1 General 
 
The Contractor shall have a Quality Management System that is compliant with the requirements of Society of Automotive Engineers 
SAE AS9100, Quality Systems - Aerospace - Model for Quality Assurance in Design, Development, Production, Installation and 
Servicing, or American National Standards Institute (ANSI)/International Organization for Standardization (ISO)/American Society 
for Quality (ASQ) Q9001, Quality Management Systems – Requirements, or equivalent. The Contractor shall provide a copy of the 
Quality Manual to the Government (DID MA 2-1). 
 
2.2 Supplemental Quality Management System Requirements 



Page 11 of 149 

 
2.2.1 Control of Nonconforming Product 
 
Control of Nonconforming Product – The Contractor shall have a documented closed loop system for identifying, reporting, and 
correcting nonconformances.  The system shall ensure that positive corrective action is implemented to preclude recurrence, that 
objective evidence is collected, and that the adequacy of corrective action is determined by audit or test. 
 
2.2.2 Material Review Board (MRB) 
 
The Contractor shall have a documented process for the establishment and operation of an MRB to process nonconformances, 
including the definitions of major and minor nonconformances.  The Contractor shall appoint an MRB chairperson who is responsible 
for implementing the MRB process and for appointing functional and project representatives as MRB members.  The MRB 
membership shall include a voting member representing the Government Project Office’s S&MA Officer.  The Government S&MA 
representative (or a designated alternate) shall be present at all MRB meetings.  The Contractor shall inform the Government of MRB 
actions (DID MA 2-2). 
 
 
The MRB shall use the following disposition actions: 
 

a. Scrap — The product is not usable. 
b. Re-work — The product shall be re-worked to conform to requirements. 
c. Return to supplier — The product shall be returned to the supplier. 
d. Repair — The product shall be repaired using a repair process approved by the MRB.  
e. Use-as-is — The product shall be used as is, processed as Major MRB. 

 
The Contractor shall submit a waiver to requirements for government approval for a use-as-is disposition involving a major 
nonconformance (DID MA 2-3). 
 
2.2.3 Reporting of Anomalies 
 
The Contractor shall have a documented process for reporting anomalies.  The Contractor shall report hardware anomalies beginning 
with the first application of power at the component level, software anomalies beginning with first use of the flight build software, and 
mechanical system anomalies beginning with the first operation (DID MA 2-4).  The Anomaly Review Board (ARB) membership 



Page 12 of 149 

shall include a voting member representing the Government Project Office’s S&MA Officer.  The Government S&MA representative 
(or a designated alternate) shall be present at all ARB meetings. 
 

 
 
Section 3. SYSTEM SAFETY 
 
3.1 General 
 
The Contractor shall document and implement a system safety program in accordance with NPR 8715.3, NASA General Safety 
Program Requirements; NPR 8715.7, Expendable Launch Vehicle Payload Safety Program; launch service provider requirements; and 
launch range safety requirements (DID MA 3-1).  
 
Specific safety requirements include the following: 
 

a. The Contractor shall incorporate three independent inhibits in the design (dual fault tolerant) if a system failure may lead to a 
catastrophic hazard.  A catastrophic hazard is defined as a condition that may cause death or a permanent disabling injury or 
the destruction of a major system or facility on the ground or of the vehicle during the mission.  

b. The Contractor shall incorporate two independent inhibits in the design (single fault tolerant) if a system failure may lead to a 
critical hazard.  A critical hazard is defined as a condition that may cause a severe injury or occupational illness to personnel or 
major property damage to facilities, systems, or flight hardware.     

c. The Contractor shall adhere to specific detailed safety requirements, including compliance verification that shall be met for 
design elements with hazards that cannot be controlled by failure tolerance.  These design elements, e.g., structures and 
pressure vessels, are called "Design for Minimum Risk" areas. 

 
3.1.1 Mission Related Safety Requirements Documentation 
 
The Contractor shall implement launch range requirements.  The most stringent applicable safety requirement shall take precedence in 
the event of conflicting requirements. 
 

a. Air Force Space Command Manual (AFSPCMAN) 91-710, Range Safety User Requirements Manual 
b. Kennedy NASA Procedural Requirements (KNPR) 8715.3, KSC Safety Practices  Procedural Requirements 
c. NPR 8715.7, Expendable Launch Vehicle Payload Safety Program 
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d. Facility-specific Safety Requirements, as applicable 
e. NASA Safety Standard (NSS) 1740.12, Safety Standard for Explosives, Propellants, and Pyrotechnics 
f. NSS 1740.14, Guidelines and Assessment Procedures for Limiting Orbital Debris 

 
3.1.2 Payload Integration Facility Requirements 
 
The Contractor shall document and implement procedures that comply with applicable installation safety requirements when 
performing integration and test activities and pre-launch activities at the launch site (DID MA 3-2).  The Contractor shall provide 
safety support for hazardous operations at the launch site. 
 
For work to be performed at GSFC, the Contractor shall meet the requirements of 500-PG-8715.1.2, the Applied Engineering and 
Technology Directorate (AETD) Safety Manual. 
 
3.2 System Safety Deliverables 
 
3.2.1 Safety Requirements Compliance Checklist 
 
The Contractor shall prepare a Safety Requirements Compliance Checklist to demonstrate that the payload is in compliance with 
NASA and range safety requirements (DID MA 3-3).  Noncompliances to safety requirements shall be documented in waivers and 
submitted for approval.  (Reference MAR Section 3.2.5.) 
 
3.2.2 Hazard Analyses 
 
3.2.2.1 Preliminary Hazard Analysis (PHA) – The Contractor shall document PHA (DID MA 3-4). 
 
3.2.2.2 Operations Hazard Analysis (OHA) - The Contractor shall document OHA and a Hazard Tracking Log to demonstrate that 

hardware operations, test equipment operations, and integration and test (I&T) activities comply with facility safety 
requirements and that hazards associated with those activities are mitigated to an acceptable level of risk (DID MA 3-5).  The 
Contractor shall maintain and update the Hazard Tracking Log during I&T activities to track open issues. 

 
The Contractor shall meet the safety requirements of NASA-Standard NASA-STD-8719.9, Standard for Lifting Devices and 
Equipment, when NASA-owned or NASA contractor-supplied equipment is used in support of NASA operations at NASA 
installations. 
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The Contractor shall meet the safety requirements of NASA-STD-8719.9 when performing NASA work at contractor 
facilities. 

 
3.2.2.3 Operating and Support Hazard Analysis (O&SHA) – The Contractor shall document O&SHA to evaluate activities for hazards 

introduced during pre-launch processing and to evaluate the adequacy of operational and support procedures used to eliminate, 
control, or mitigate hazards (DID MA 3-6). 

 
3.2.2.4 Software Safety Analysis – The Contractor shall perform Software Safety Analyses to demonstrate that adequate inhibits and 

controls are incorporated to eliminate or mitigate hazards associated with software. 
 
3.2.3 Missile System Pre-Launch Safety Package (MSPSP) – The Contractor shall prepare an integrated MSPSP (DID MA 3-7). 
 
3.2.4 Verification Tracking Log 
 
The Contractor shall prepare, implement, and maintain a Verification Tracking Log (VTL)  
(DID MA 3-8). 
 
3.2.5 Safety Waivers 
 
The Contractor shall submit Safety Waivers or Deviations for variations to the applicable safety requirements (DID MA 3-9). 
 
3.2.6 Orbital Debris Assessment 
 
The Contractor shall prepare an Orbital Debris Assessment (ODA) (DID MA 3-10). 
 
3.2.7 Mishap Reporting and Investigation 
 
The Contractor shall prepare a contingency plan (DID MA 3-11).  The Contractor shall report mishaps, incidents, and close calls per 
NPR 8621.1, NASA Procedures and Guidelines for Mishap Reporting, Investigating, and Recordkeeping. 
 
3.2.8 Range Safety Forms 
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The Contractor shall prepare the following, as required, by their spacecraft design and/or the Project Office: 
 

a. Kennedy Space Center (KSC) Form Kennedy Technical Instruction (KTI) 5212, Material Selection List for Plastic 
Films, Foams, and Adhesive Tapes (DID MA 3-12); 

b. KSC Form 16-450 NS, Radiation Training & Experience Summary (Non-Ionizing Radiation) (DID MA 3-13); 
c. KSC Form 16-294 NS, Radiation Training & Experience Summary (Ionizing Radiation) (DID MA 3-13); 
d. KSC Form 16-447, Laser Device Use Request/Authorization (DID MA 3-13); 
e. KSC Form 16-451 NS, Radiofrequency/Microwave System Use Request/Authorization (DID MA 3-13); 
f. KSC Form 16-295 NS, Radiation Use Request/Authorization (Radioactive Materials) (DID MA 3-13); 
g. KSC Form 26-551 V2, Process Waste Questionnaire (DID MA 3-14); and 
h. Air Force (AF) Form 813, Request for Environmental Impact Impact Analysis (DID MA 3-15). 

 

 
Section 4. PROBABILITY RISK ANALYSIS AND RELIABILITY 
 
4.1 Probabilistic Risk Assessment (PRA) and Reliability Program Plan 
 
The Contractor shall prepare and implement a PRA and Reliability Program Plan using both qualitative and quantitative techniques to 
support decisions regarding safety throughout system development.  The Contractor shall present the implementation of these plans 
and related activities at milestone reviews beginning with the System Requirements Review (DID MA 4-1). 
 
4.2 PRA 
 
The Contractor shall perform a simplified scope PRA on safety critical items per NPR 8705.5, Probabilistic Risk Assessment (PRA) 
Procedures for NASA Programs and Projects, and NPR 8715.3, NASA General Safety Program Requirements, (DID MA 4-2). 
 
4.3 Failure Modes and Effects Analysis (FMEA) and Critical Items List (CIL) 
 
The Contractor shall perform a FMEA and prepare and maintain a CIL for severity categories 1, 1R, and 1S per Table 4.1 (DID MA 
4-3).  The Contractor shall analyze single point failure modes resulting in severity categories 1, 1R, and 1S to determine the root 
cause, corresponding mitigation actions, and retention rationale.  The Contractor shall address flight hardware and software that is 
designed, built, or provided by its organization or subcontractors, from project initiation through launch and mission operations.  The 
Contractor shall address the ground system that interfaces with flight equipment to the extent necessary to assure the integrity and 
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safety of flight items.  The Contractor shall identify and address safety critical software, as defined in NASA-STD-8719.13, Software 
Safety Standard. 
 

Table 4.1 Severity Categories 
 

Category Severity Description 
1 Catastrophic/ 

Critical 
Catastrophic failure modes are those that may cause death or a permanent 
disabling injury or the destruction of a major system or facility on the 
ground or of the vehicle during the mission.  Critical failure modes those 
that may cause a severe injury or occupational illness to personnel or 
major property damage to facilities, systems, or flight hardware. 

1R Chapter 1.  Failure modes of identical or equivalent redundant hardware or 
software elements that could result in Category 1 effects if all failed. 

1S Chapter 2.  Failure in a safety or hazard monitoring system that could cause the 
system to fail to detect a hazardous condition or fail to operate 
during such condition and lead to Category 1 consequences. 

 
4.4 Fault Tree Analysis 
 
The Contractor shall perform quantitative fault tree analyses to address safety critical functions only as part of the PRA (DID MA 4-
4).  The Contractor shall identify and address safety critical software as defined in NASA-STD-8719.13. 
 
4.5 Reserved 
 
4.6 Reserved 
 
4.7 Reserved 
 
4.8 Reserved 
 
4.9 Trend Analysis 
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The Contractor shall prepare and maintain a list of subsystem and components to be assessed and parameters to be monitored as 
defined in the approved PRA and Reliability Program Plan for safety critical functions only.   
 
4.10 Analysis of Test Results 
 
The Contractor shall document the analysis of test information, trend data, and failure investigations with respect to reliability and 
report the results as defined in the approved PRA and Reliability Program Plan for safety critical functions only. 
 
4.11 Limited Life Items 
 
The Contractor shall prepare and implement a plan to identify and manage limited life items for safety critical functions only (DID 
MA 4-5). 
 

 
Section 5. SOFTWARE ASSURANCE (FLIGHT AND GROUND SEGMENTS) 
 
5.1 Applicable Requirements 
 
The Contractor shall comply with the following for software and firmware, hereafter collectively referred to as software: 
 

a. NPR 7150.2, NASA Software Engineering Requirements; 
b. NASA-STD-8719.13, Software Safety Standard; and 
c. NASA-STD-8739.8, NASA Standard for Software Assurance. 

 
5.2 Software Quality Assurance 
 
The Contractor shall prepare and implement a Software Quality Assurance Plan (SQAP) for software, including Government off-the-
shelf (GOTS) software, modified off-the-shelf (MOTS) software, and commercial off-the-shelf (COTS) software (DID MA 5-1).  The 
Contractor shall identify the person responsible for directing and managing the software quality assurance program. 
 
5.3 Verification and Validation 
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The Contractor shall prepare and implement a Verification and Validation (V&V) program plan to ensure that the software satisfies 
functional and performance requirements (DID MA 5-2). 
 
5.4 Reviews 
 
The Contractor shall conduct and document periodic reviews, audits, and assessments of the software development process and 
products.  In addition to the reviews specified in Section 8, the Contractor shall provide advance notification to the project office of 
the following software reviews: 
 

a. Test Readiness Review; 
b. Acceptance Review; and 
c. Software Safety Program Reviews or system level safety reviews. 

 
5.5 Software Configuration Management 
 
The Contractor shall prepare and implement a Software Configuration Management (SCM) plan (DID MA 5-3). 
 
 
5.6 Government Furnished Equipment (GFE), Existing, and Purchased Software 
 
The Contractor shall ensure that software provided as GFE, existing, and purchased meets the functional, performance, and interface 
requirements.  The Contractor shall ensure that the software meets applicable standards, including those for design, code, and 
documentation. 
 
5.7 Version Description Documents (VDD) 
 
The Contractor shall prepare VDDs that identify and document the version of the computer software configuration items (CSCIs) and 
other deliverable items that comprise the software build or release, including changes since the last VDD was issued (DID MA 5-4). 
 
5.8 Surveillance of Software Development 
 
The Contractor shall provide the following: 
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a. Access to the software problem reporting system, either through remote means or paper copies; 
b. Access to the software documentation (management plans, assurance plans, configuration management plans, design plans); 
c. Access to the software review results; 
d. Access to the corrective actions from process and product audits; 
e. Notification of engineering peer reviews (e.g., code reviews); 
f. Access to review action item status and resolution; and 
g. Software status report (DID MA 5-5). 

 

 
Section 6. GROUND SYSTEMS AND EQUIPMENT 
 
6.1 General 
 
The Contractor shall document and implement a ground support equipment program for flight and ground operations products to 
assure the function and integrity of flight items  
(DID MA 6-1). 
 
6.2 Reserved 
 

 
Section 7. RISK MANAGEMENT 
 
7.1 General 
 
The Contractor shall document and implement a risk management plan (DID MA 7-1). 
 
7.2 Risk List 
 
The Contractor shall prepare and maintain a risk list (DID MA 7-2). 
 

 
Section 8. SYSTEMS REVIEWS 
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8.1 Systems Reviews 
 
The Contractor shall participate in the implementation of the Integrated Independent Review Program as required by GSFC-STD-
1001, Criteria for Flight Project Critical Milestone Reviews. 
 
The Contractor shall provide a review agenda, presentation materials, and a copy of reference materials at the reviews (DID MA 8-1). 
 
The Contractor shall submit responses to review action items (DID MA 8-2). 
 
8.2 Peer Reviews 
 
The Contractor shall prepare and implement an engineering peer review program that covers the design, development, and testing of 
hardware and software (DID MA 8-3). 
 

 
Section 9. SYSTEM PERFORMANCE VERIFICATION 
 
9.1 System Performance Verification Program Plan 
 
The Contractor shall plan and implement a system performance verification program per the requirements of GSFC-STD-7000, 
General Environmental Verification Standard for GSFC Flight Programs and Projects, (DID MA 9-1). 
 
9.2 Environmental Verification Plan 
 
The Contractor shall prepare and implement an environmental verification plan (DID MA 9-2). 
 
9.3 System Performance Verification Matrix 
 
The Contractor shall prepare and maintain a system performance verification matrix  
(DID MA 9-3). 
 
9.4 Environmental Test Matrix 
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The Contractor shall prepare and maintain an environmental test matrix (DID MA 9-4). 
 
9.5 Verification Reports 
 
The Contractor shall prepare and submit verification reports (DID MA 9-5). 
 
9.6 System Performance Verification Report 
 
The Contractor shall prepare and submit system performance reports (DID MA 9-6). 
 

 
Section 10. WORKMANSHIP 
 
10.1 General 
 
The Contractor shall implement a workmanship program to assure that electronic packaging technologies, processes, and 
workmanship meet mission objectives for quality and reliability per the requirements of the following standards: 
 

a. NASA-STD-8739.1, Workmanship Standard for Staking and Conformal Coating of Printed Wiring Boards and Electronic 
Assemblies 

b. NASA-STD-8739.2, Workmanship Standard for Surface Mount Technology 
c. NASA-STD-8739.3, Soldered Electrical Connections 
d. NASA-STD-8739.4, Crimping, Interconnecting Cables, Harnesses, and Wiring 
e. NASA-STD-8739.5, Fiber Optic Terminations, Cable Assemblies, and Installation 
f. IPC-2221, Generic Standard on Printed Board Design 
g. IPC-2222, Sectional Design Standard for Rigid Organic Printed Boards 
h. IPC-2223, Sectional Design Standard for Flexible Printed Boards 
i. IPC-2225, Sectional Design Standard for Organic Multichip Modules (MCM-L) and MCM-L Assemblies 
j. IPC A-600, Acceptability of Printed Boards (Class 3 Requirements) 
k. IPC-6011, Generic Performance Specification for Printed Boards (Class 3 Requirements) 
l. IPC-6012, Qualification and Performance Specification for Rigid Printed Boards (Class 3/A Requirements) 
m. IPC-6013, Qualification and Performance Specification for Flexible Printed Boards (Class 3 Requirements) 
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n. IPC-6015, Qualification and Performance Specification for Organic Multichip Module (MCM-L) Mounting and 
Interconnecting Structures 

o. IPC-6018, Microwave End Product Board Inspection and Test 
p. ANSI/Electrostatic Discharge Association (ESD) S20.20, For the Development of an Electrostatic Discharge Control Program 

for Protection of Electrical and Electronic Parts, Assemblies and Equipment (Excluding Electrically Initiated Explosive 
Devices) 

 
10.2 Design and Process Qualification 
 
The Contractor shall qualify designs and processes that are not covered by the above standards. 
 
10.3 Electrostatic Discharge Control (ESD) 
 
The Contractor shall prepare and implement an ESD control program that conforms to the requirements of ANSI/ESD S20.20 (DID 
MA 10-1). 
 

 
 
Section 11. ELECTRICAL, ELECTRONIC, AND ELECTROMECHANICAL (EEE) PARTS 
 
11.1 General 
 
The Contractor shall plan and implement a parts control program (PCP) plan per the Level 3 requirements of GSFC EEE-INST-002, 
Instructions for EEE Parts Selection, Screening, Qualification, and Derating (DID MA 11-1). 
 
11.2 Parts Control Board 
 
The Contractor shall establish a parts control board (PCB) that is responsible for the planning, management, and coordination of the 
selection, application, and procurement requirements of EEE parts (DID 11-2).  The PCB membership shall include the Government 
Project Parts Engineer (PPE) as a voting member.  The Government PPE (or a designated alternate) shall be present at all PCB 
meetings. 
 
11.3 EEE Parts Lists 
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The Contractor shall develop and maintain EEE parts lists. 
 
11.3.1 Project Approved Parts List (PAPL) 
 
The Contractor shall prepare a list of EEE parts that are approved for use in flight hardware by the PCB (DID MA 11-3). 
 
11.3.2 As-designed Parts List (ADPL) 
 
The Contractor shall prepare a list of EEE parts that are used in the design of flight hardware (DID MA 11-4). 
  
11.3.3 As-built Parts List (ABPL) 
 
The Contractor shall prepare a list of EEE parts that are used in the flight hardware  
(DID MA 11-5). 
 

 
Section 12. MATERIALS AND PROCESSES 
 
12.1 General 
 
The Contractor shall prepare and implement a materials and processes selection, implementation, and control plan per the 
requirements of NASA-STD-6016, Standard Materials and Processes Requirement for Spacecraft (DID MA 12-1). 
 
12.2 Life Test Plan for Lubricated Mechanisms 
 
The Contractor shall prepare and implement a life test plan for lubricated mechanisms  
(DID MA 12-2). 
 
12.3 Materials Usage Agreement (MUA) 
 
The Contractor shall prepare materials usage agreements (DID MA 12-3). 
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12.4 Materials Identification and Usage List (MIUL) 
 
The Contractor shall prepare a materials identification and usage list (DID MA 12-4).  The Materials and Processes Control Board 
(MPCB) membership shall include the Government Project’s Materials and Processes Engineer (MPE) as a voting member.  The 
Government MPE (or a designated alternate) shall be present at all MPCB meetings. 
 
12.5 Nondestructive Evaluation (NDE) Plan 
 
The Contractor shall prepare and implement a nondestructive evaluation plan for the procedures and specifications used in the 
inspection of materials (DID MA 12-5). 
 
12.6 Printed Wiring Board (PWB) Test Coupons 
 
The Contractor shall provide PWB test coupons to the GSFC or to a GSFC approved facility for analysis (DID MA 12-6).  The 
Contractor shall not use printed wiring boards until the analyses results are received. 
 
12.7 Lead-free and Tin Whisker Control Plan 
 
The Contractor shall meet the requirements of Government Electronics Information Technology Association (GEIA)-STD-0005-1, 
Performance Standard for Aerospace and High Performance Electronics Systems Containing Lead-free Solder, and GEIA-STD-0005-
2, Standard for Mitigating the Effects of Tin Whiskers in Aerospace and High Performance Electronic Systems, for solders and 
surface finishes that are less than three percent (3%) lead by weight. 
 
 

 
Section 13. CONTAMINATION CONTROL 
 
13.1 Contamination Control Plan 
 
The Contractor shall prepare and implement a contamination control program (DID MA 13-1). 
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Section 14. METROLOGY AND CALIBRATION 
 
14.1 Metrology and Calibration Program 
 
The Contractor shall plan and implement a documented metrology and calibration program.  The Contractor shall comply with 
ANSI/NCSL Z540.1-1994, Calibration Laboratories and Measuring and Test Equipment – General Requirements. 
 
14.2 Use of Non-calibrated Instruments 
 
The Contractor shall limit the use of non-calibrated instruments to applications where substantiated accuracy is not required and for 
indication-only purposes in non-hazardous, non-critical applications. 
 

 
Section 15. GOVERNMENT-INDUSTRY DATA EXCHANGE PROGRAM (GIDEP) ALERTS AND PROBLEM ADVISORIES 
 
15.1 GIDEP 
 
The Contractor shall participate in GIDEP per the GIDEP Operations Manual, S0300-BT-PRO-010, and, GIDEP Requirements Guide, 
S0300-BU-GYD-010.   
 
15.2 Reviews 
 
The Contractor shall review the following, hereafter referred to collectively as Alerts, for affects on NASA products:  GIDEP Alerts; 
GIDEP SAFE-ALERTS; GIDEP Problem Advisories; GIDEP Agency Action Notices; NASA Advisories and component issues as 
distributed by the project office. 
 
15.3 Actions 
 
The Contractor shall take action to eliminate or mitigate the effects of Alerts on NASA products. 
 
15.4 Reporting 
 
The Contractor shall report the results of Alert reviews and actions taken (DID MA 15-1). 
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The Contractor shall prepare and submit failure experience data reports per the requirements of S0300-BT-PRO-010 and S0300-BU-
GYD-010 whenever failed or nonconforming items that are available to other buyers are discovered. 
 
The Contractor shall report significant EEE parts, materials, and safety problems  
(DID MA 15-2). 
 
The Contractor shall report the status of NASA products that are affected by Alerts or by significant EEE parts, materials, and safety 
problems at program milestone reviews and readiness reviews.  (See Section 8)  The Contractor shall include a summary of the review 
status for EEE parts and materials lists and of actions taken to eliminate or mitigate negative effects. 
 

 
Section 16. END ITEM ACCEPTANCE DATA PACKAGE 
 
16.1 General 
 
The Contractor shall prepare, maintain, and submit an end item acceptance data package  
(DID MA 16-1). 
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ABPL – As-built Parts List 
ADPL – As-designed Parts List 
AETD - Applied Engineering and Technology Directorate 
AF – Air Force 
AFSPCMAN – Air Force Space Command Manual 
ANSI – American National Standards Institute 
ARB - Anomaly Review Board 
ASQ – American Society for Quality 
CAGE - Commercial and Government Entity 
CDR – Critical Design Review 
CDRL – Contract Data Requirements List 
CIL – Critical Items List 
COTS – Commercial Off-the-Shelf  
CR – Change Request 
CR – Contractor Report 
CSCI – Computer Software Configuration Item 
DID – Data Item Description 
DO - Delivery Order 
DR – Discrepancy Report 
EEE – Electrical, Electronic, and Electromechanical 
ESD – Electrostatic Discharge Control 
FAP – Flight Assurance Procedure 
FAR – Federal Acquisition Regulations 
FMEA – Failure Modes and Effects Analysis 
FOR – Flight Operations Review 
FSC - Federal Supplier Code 
FTA – Fault Tree Analysis 
GEIA - Government Electronics Information Technology Association 
GFE – Government Furnished Equipment 
GIDEP – Government-Industry Data Exchange Program 
GOTS – Government Off-the-Shelf  
GSE – Ground Support Equipment  
GSFC – Goddard Space Flight Center 
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I&T – Integration and Test 
IC – Integrated Circuit 
IEEE – Institute of Electrical and Electronics Engineers 
IPC - Originally “Institute for Interconnecting and Packaging Electronic Circuits,” now “IPC” 
= 
ISO – International Organization for Standardization 
KNPR – Kennedy NASA Procedural Requirements 
KSC – Kennedy Space Center 
KTI – Kennedy Technical Instruction 
M&P – Materials and Processes 
MA – Mission Assurance 
MAIP – Mission Assurance Implementation Plan 
MAPTIS – Materials and Processes Technical Information System  
MAR – Mission Assurance Requirements 
MCM-L – Multichip Modules  
MIUL – Materials Identification and Usage List 
MOR – Mission Operations Review 
MOTS – Modified Off-the-Shelf 
MPCB – Materials and Processes Control Board 
MPE – Materials and Processes Engineer 
MRB – Material Review Board 
MSPSP – Missile System Pre-Launch Safety Package 
MUA – Materials Usage Agreement 
NASA – National Aeronautics and Space Administration 
NCSL – Originally “National Conference of Standards Laboratories,” now “NCSL” 
NDE – Nondestructive Evaluation 
NPD – NASA Policy Directive 
NPR – NASA Procedural Requirement 
NSS – NASA Safety Standard 
O&SHA – Operating and Support Hazard Analyses 
ODA – Orbital Debris Assessment 
OHA – Operations Hazard Analysis 
OSHA – Occupational Safety and Health Administration 
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PAPL – Project Approved Parts List 
PCB – Parts Control Board 
PCP – Parts Control Program  
PDR – Preliminary Design Review 
PER – Pre-Environmental Review 
PHA – Preliminary Hazard Analyses 
= 
PPE – Project Parts Engineer 
PRA – Probabilistic Risk Assessment 
PSR – Pre-Ship Review 
PWB – Printed Wiring Board 
RSA - Rapid III Spacecraft Acquisition 
S&MA – Safety and Mission Assurance 
SAE – Society of Automotive Engineers 
SCM – Software Configuration Management 
SQAP – Software Quality Assurance Plan 
SRR – Systems Requirements Review 
SSPP – System Safety Program Plan 
STD - Standard 
STS – Space Transportation System 
TIM – Technical Interchange Meeting 
TM – Technical Memorandum 
V&V – Verification and Validation 
VDD – Version Description Documents 
VTL – Verification Tracking Log 
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The following definitions apply within the context of this document: 

Acceptance Tests: The validation process that demonstrates that hardware is acceptable for flight. It also serves as a quality control screen to detect 
deficiencies and, normally, to provide the basis for delivery of an item under terms of a contract. 

Anomaly: An anomaly is an unexpected event, hardware or software damage, a departure from established procedures or performance or a 
deviation of hardware or software performance outside certified design/performance specification limits. Anomalies include sense of 
problem and failure.  This includes unexpected power glitches, single event upsets, unexpected degradation and autonomous resets. 

Assembly: A functional subdivision of a component consisting of parts or subassemblies that perform functions necessary for the operation of the 
component as a whole. Examples are a power amplifier and gyroscope. (See Level of Assembly) 

Audit: A review of the Contractor’s (or sub-contractor’s) documentation or hardware to verify that it complies with project requirements. 

Collected Volatile Condensable Material (CVCM): The quantity of outgassed matter from a test specimen that condenses on a collector 
maintained at a specific constant temperature for a specified time. 

Component: See Level of Assembly. 

Configuration: The functional and physical characteristics of the payload and all its integral parts, assemblies, and systems capable of fulfilling the 
fit, form and functional requirements defined by performance specifications and engineering drawings. 

Configuration Control: The systematic evaluation, coordination, and formal approval/disapproval of proposed changes, including the 
implementation of all approved changes to the design and production of an item with a configuration formally approved by the 
Contractor/purchaser/both. 

Configuration Management (CM): The systematic control and evaluation of all changes to baseline documentation and subsequent changes to that 
documentation which define the original scope of effort to be accomplished (contract and reference documentation) and the systematic 
control, identification, status accounting and verification of all configuration items. 

Contamination: The presence of materials of molecular or particulate nature, which degrade the performance of hardware. 

Derating: The reduction of the applied load (or rating) of a device to improve reliability or to permit operation at high ambient temperatures. 

Design Specification: Generic designation for a specification that describes functional and physical requirements for an article, usually at the 
component level or higher levels of assembly. In its initial form, the design specification is a statement of functional requirements with 
only general coverage of physical and test requirements.  

The design specification evolves through the project life cycle to reflect progressive refinements in performance, design, configuration, 
and test requirements. In many projects, the end-item specifications serve all the purposes of design specifications for the contract end-
items. Design specifications provide the basis for technical and engineering management control. 
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Designated Representative: An individual (such as a NASA plant representative), firm (such as assessment contractor), Department of Defense 
(DoD) plant representative, or other Government representative designated and authorized by NASA to perform a specific function for 
NASA. As related to the contractor’s effort, this may include evaluation, assessment, design review, participation, and review/approval of 
certain documents or actions. 

Destructive Physical Analysis (DPA): An internal destructive examination of a finished part or device to assess design, workmanship, assembly, 
and any other processing associated with fabrication of the part. 

Design Qualification Tests: Tests intended to demonstrate that an item will function within performance specifications under simulated conditions 
more severe than those expected from ground handling, launch, and orbital operations. Their purpose is to uncover deficiencies in design 
and method of manufacture. They are not intended to exceed design safety margins or to introduce unrealistic modes of failure. The 
design qualification tests may be to either “prototype” or “protoflight” test levels. 

Discrepancy: See Nonconformance. 

Electromagnetic Compatibility (EMC): The condition that prevails when various electronic devices are performing their functions according to 
design in a common electromagnetic environment. 

Electromagnetic Interference (EMI): Electromagnetic energy, which interrupts, obstructs, or otherwise degrades or limits the effective 
performance of electrical equipment. 

Electromagnetic Susceptibility: Undesired response by a component, subsystem, or system to conducted or radiated electromagnetic emissions. 

End-to-End Tests: Tests performed on the integrated ground and flight system, including all elements of the payload, its control, stimulation, 
communications, and data processing to demonstrate that the entire system is operating in a manner to fulfill all mission requirements and 
objectives. 

Fail-safe: (See Fracture Control Program) 

Failure: A departure from specification that is discovered in the functioning or operation of the hardware or software. See nonconformance. 

Failure Modes and Effects Analysis (FMEA): A procedure by which each credible failure mode of each item from a low indenture level to the 
highest is analyzed to determine the effects on the system and to classify each potential failure mode in accordance with the severity of its 
effect. 

Flight Acceptance: See Acceptance Tests. 

Fracture Control Program: A systematic project activity to ensure that a payload intended for flight has sufficient structural integrity as to present 
no critical or catastrophic hazard. Also, to ensure quality of performance in the structural area for any payload/spacecraft project. Central 
to the program is fracture control analysis, which includes the concepts of fail-safe and safe-life, defined as follows: 

Fail-safe: Ensures that a structural element, because of structural redundancy, will not cause collapse of the remaining structure or have 
any detrimental effects on mission performance. (See Fracture Control Program) 
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Safe-life: Ensures that the largest flaw that could remain undetected after non-destructive examination would not grow to failure during 
the mission. (See Fracture Control Program) 

Functional Tests: The operation of a unit in accordance with a defined operational procedure to determine whether performance is within the 
specified requirements. 

Hardware: As used in this document, there are two major categories of hardware as follows: 

Prototype Hardware: Hardware of a new design; it is subject to a design qualification test program and is not intended for flight. 

Flight Hardware: Hardware to be used operationally in space. It includes the following subsets: 

Protoflight Hardware: Flight hardware of a new design, subject to a qualification test program that combines elements of 
prototype and flight acceptance verification; that is, the application of design qualification test levels and duration of flight 
acceptance tests. 

Follow-On Hardware: Flight hardware built in accordance with a design that has been qualified either as prototype or as 
protoflight hardware; follow-on hardware is subject to a flight acceptance test program. 

Spare Hardware: Hardware whose design has been proven in a design qualification test program, subject to a flight acceptance 
test program and used to replace flight hardware that is no longer acceptable for flight.  

Re-flight Hardware: Flight hardware that has been used operationally in space and is to be reused in the same way; the validation 
program to which it is subject depends on its past performance, current status, and the upcoming mission. 

Inspection: The process of measuring, examining, gauging, or otherwise comparing an article or service with specified requirements. 

Instrument: See Level of Assembly. 

Level of Assembly: The environmental test requirements of GEVS generally start at the component or unit-level assembly and continue 
hardware/software build through the system level (referred to in GEVS as the payload or SC level). The assurance program includes the 
part level. Verification testing may also include testing at the assembly and subassembly levels of assembly; for test recordkeeping these 
levels are combined into a “subassembly” level. The verification program continues through launch, and on-orbit performance. The 
following levels of assembly are used for describing test and analysis configurations: 

Part: A hardware element that is not normally subject to further subdivision or disassembly without destruction of design use. Examples 
include resistor, integrated circuit, relay, connector, bolt, and gaskets. 

Subassembly: A subdivision of an assembly. Examples are wire harness and loaded printed circuit boards. (Also see Assembly) 

Component or unit: A functional subdivision of a subsystem and generally a self-contained combination of items performing a function 
necessary for the subsystem’s operation. Examples are electronic box, transmitter, gyro package, actuator, motor, battery. For the 
purposes of this document, “component” and “unit” are used interchangeably. 
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Section: A structurally integrated set of components and integrating hardware that form a subdivision of a subsystem, module, etc. A 
section forms a testable level of assembly, such as components/units mounted into a structural mounting tray or panel-like assembly, or 
components that are stacked. 

Subsystem: A functional subdivision of a payload consisting of two or more components. Examples are structural, attitude control, 
electrical power, and communication subsystems. Also included as subsystems of the payload are the science instruments or experiments. 

Instrument: A SC subsystem consisting of sensors and associated hardware for making measurements or observations in space. For the 
purposes of this document, an instrument is considered a subsystem (of the SC). 

Module: A major subdivision of the payload that is viewed as a physical and functional entity for the purposes of analysis, 
manufacturing, testing, and record keeping. Examples include SC bus, science payload and upper stage vehicle. 

Payload: An integrated assemblage of modules, subsystems, etc., designed to perform a specified mission in space. For the purposes of 
this document, “payload” and “spacecraft” are used interchangeably. Other terms used to designate this level of assembly are Laboratory, 
Observatory, and satellite. 

Spacecraft: See Payload. Other terms used to designate this level of assembly are Laboratory, Observatory, and Satellite. 

Limit Level: The maximum expected flight value. 

Limited Life Items: Spaceflight hardware that (1) has an expected failure-free life that is less than the projected mission life, when considering 
cumulative ground operation, storage and on-orbit operation, and (2) has limited shelf life material used to fabricate flight hardware. 

Maintainability: A measure of the ease and rapidity with which a system or equipment can be restored to operational status following a failure. It is 
characteristic of equipment design and installation, personnel availability in the required skill levels, adequacy of maintenance procedures 
and test equipment, and the physical environment under which maintenance is performed. 

Margin: The amount by which hardware capability exceeds mission requirements. 

Mission Assurance: The integrated use of the tasks of system safety, reliability assurance engineering, maintainability engineering, mission 
environmental engineering, materials and processes engineering, electronic parts engineering, quality assurance, software assurance, 
configuration management, and risk management to support NASA projects. 

Module: See Level of Assembly. 

Monitor: To keep track of the progress of a performance assurance activity; the monitor need not be present at the scene during the entire course of 
the activity, but will review resulting data or other associated documentation (see Witness). 

Nonconformance: A condition of any hardware, software, material, or service in which one or more characteristics do not conform to 
requirements. As applied in quality assurance, nonconformances fall into two type categories – discrepancies and failures. A discrepancy 
is a departure from specification that is detected during inspection or process control testing, etc., while the hardware or software is not 
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functioning or operating. A failure is a departure from specification that is discovered in the functioning or operation of the hardware or 
software.  

Offgassing: The emanation of volatile matter of any kind from materials into a manned pressurized volume. 

Outgassing: The emanation of volatile materials under vacuum conditions resulting in a mass loss and/or material condensation on nearby 
surfaces. 

Part: See Level of Assembly. 

Payload: See Level of Assembly. 

Payload-Instrument: An instrument sensor mounted on and part of a spacecraft.  It is the payload of the spacecraft as opposed to the payload of the 
launch vehicle. 

Performance Verification: Determination by test, analysis, or a combination of the two that the payload element can operate as intended in a 
particular mission; this includes being satisfied that the design of the payload or element has been qualified and that the particular item 
has been accepted as true to the design and ready for flight operations. 

Protoflight Testing, Hardware: See Hardware. 

Prototype Testing, Hardware: See Hardware. 

Qualification: See Design Qualification Tests. 

Red Tag/Green Tag: Physical tags affixed to flight hardware that mean: red (remove before flight) and green (enable before flight). 

Redundancy (of design): The use of more than one independent means of accomplishing a given function. 

Reliability: The probability that an item will perform its intended function for a specified interval under stated conditions. 

Repair: A corrective maintenance action performed as a result of a failure so as to restore an item to operate within specified limits. 

Rework: Return for completion of operations (complete to drawing). The article is to be reprocessed to conform to the original specifications or 
drawings. 

Section: See Level of Assembly. 

Safe-life: See Fracture Control Program. 

Similarity: Verification by: a procedure of comparing an item to a similar one that has been verified. Configuration, test data, application and 
environment will be evaluated. It will be determined that design differences are insignificant, environmental stress will not be greater in 
the new application, and that manufacturer and manufacturing methods are the same. 

Single Point Failure: The failure of a single hardware element which would result in loss of mission objectives, hardware, or crew, as defined for 
the specific application or project for which a single point failure analysis is performed. 
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Spacecraft: See Level of Assembly. 

Subassembly: See Level of Assembly. 

Subsystem: See Level of Assembly. 

Temperature Cycle: A transition from some initial temperature condition to temperature stabilization at one extreme and then to temperature 
stabilization at the opposite extreme, then returning to the initial temperature condition. 

Temperature Stabilization: The condition that exists when the rate of change of temperatures has decreased to the point where the test item may be 
expected to remain within the specified test tolerance for the necessary duration or where further change is considered acceptable. 

Thermal Balance Test: A test conducted to verify the adequacy of the thermal model, the adequacy of the thermal design, and the capability of the 
thermal control system to maintain thermal conditions within established mission limits. 

Thermal-Vacuum Test: A test conducted to demonstrate the capability of the test item to operate satisfactorily in vacuum at temperatures based on 
those expected for the mission. The test, including the gradient shifts induced by cycling between temperature extremes, can also uncover 
latent defects in design, parts, and workmanship. 

Torque Margin: Torque margin is equal to the torque ratio minus one. 

Torque Ratio: Torque ratio is a measure of the degree to which the torque available to accomplish a mechanical function exceeds the torque 
required. 

Total Mass Loss (TML): Total mass of material outgassed from a specimen that is maintained at a specified constant temperature and operating 
pressure for a specified time. 

Unit: See Level of Assembly. 

Validation: The process of evaluating software during, or at the end of, the software development process to determine whether it satisfies 
specified requirements. 

Variance: General term for Waiver or Deviation 

Verification: The process of evaluating software to determine whether the products of a given development phase (or activity) satisfy the 
conditions imposed at the start of that phase (or activity). 

Vibroacoustics: An environment induced by high-intensity acoustic noise associated with various segments of the flight profile; it manifests itself 
throughout the payload in the form of directly transmitted acoustic excitation and as structure-borne random vibration. 

Witness: A personal, on-the-scene observation of a performance assurance activity with the purpose of verifying compliance with project 
requirements (see Monitor). 

Workmanship Tests: Tests performed during the environmental verification program to verify adequate workmanship in the construction of a test 
item. It is often necessary to impose stresses beyond those predicted for the mission in order to uncover defects. Thus random vibration 
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tests are conducted specifically to detect bad solder joints, loose or missing fasteners, improperly mounted parts, etc. Cycling between 
temperature extremes during thermal-vacuum testing and the presence of electromagnetic interference during EMC testing can also 
reveal the lack of proper construction and adequate workmanship. 
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Document Name Document Number, 
Revision, & Date 

MAR 
Section(s) 

and//or DID(s)  
Document Sources and/or Notes to User 

Facility-specific Safety 
Requirements 

No Information 3.1.1 These documents are mission-specific.  Obtain them from the Project 
Office. 

Launch Range Safety 
Requirements 

No Information   3.1 These documents are mission-specific.  Obtain them from the Project 
Office. 

NASA Fault Tree Handbook for 
Aerospace Applications 

Version 1.1, August 
2002 

DID MA 4-4 http://www.hq.nasa.gov/office/codeq/doctree/fthb.pdf 

Outgassing Data for Selecting 
Spacecraft Materials 

On-Line, March 25, 
2009 

DID MA 13-1 http://outgassing.nasa.gov/ 

PRA Procedures Guide for NASA 
Managers and Practitioners 

Version 1.1, August 
2002 

DID MA 4-2 http://www.hq.nasa.gov/office/codeq/doctree/praguide.pdf 

Project Systems Review Plan No Information DIDs MA 8-1 
& 8-2 

This document is mission-specific.  Obtain it from the Project Office. 

Range Safety User Requirements 
Manual 

AFSPCMAN 91-710 3.1.1; DIDs MA 
3-1 through 3-5, 
DIDs MA 3-6 
through 3-9 

http://kscsma.ksc.nasa.gov/ELVPayloadSafety/Requirements.html 
 

For the Development of an 
Electrostatic Discharge Control 
Program for Protection of 
Electrical and Electronic Parts, 
Assemblies and Equipment 
(Excluding Electrically Initiated 
Explosive Devices) 

ANSI/ESD S20.20-
2007, March 2007 
 

10.1, 10.3, DID 
MA 10-1 

http://workmanship.nasa.gov/ws_esds2020.jsp 
http://www.esda.org/keydownloads.html 
 

IEEE Standard for Software 
Configuration Management Plans 

ANSI-IEEE Standard 
828-2005, January 
2005 

DIDs MA 5-3 
& 5-5 

Purchase at: 
https://sbwsweb.ieee.org/ecustomercme_enu/start.swe?SWECmd=GotoV
iew&src=0&Join=n&SWEView=Catalog+View+(eSales)_Main_Journal
Mags_IEEE&mem_type=Customer&HideNew=N&SWEHo=sbwsweb.i
eee.org&SWETS=1244080874 

IEEE Guide to Software 
Configuration Management 

ANSI-IEEE Standard 
1042-1987 

DIDs MA 5-3 
&5-5 

Purchase at: 
https://sbwsweb.ieee.org/ecustomercme_enu/start.swe?SWECmd=GotoV
iew&src=0&Join=n&SWEView=Catalog+View+(eSales)_Main_Journal
Mags_IEEE&mem_type=Customer&HideNew=N&SWEHo=sbwsweb.i
eee.org&SWETS=1244080874 
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Document Name Document Number, 
Revision, & Date 

MAR 
Section(s) 

and//or DID(s)  
Document Sources and/or Notes to User 

Quality Management Systems - 
Requirements 

ANSI/ISO/ASQ 
Q9001, 2008 

2.1; DID MA 2-
1 

Purchase at http://webstore.ansi.org/ or http://www.asq.org/quality-
press/index.html . 
Note:  Contractor may use Q9001:2000 or Q9001:2008 version of this 
document. 

Calibration and Measurement and 
Test Equipment – General 
Requirements 

ANSI/NCSL Z540.1-
1994 (R2002), 
Revised 2002 

14.1 Purchase at http://webstore.ansi.org/ or 
http://store.ncsli.org/Documentary_Standards_C35.cfm .  
Note:  July 2007 this standard was withdrawn as an active standard and 
superseded by ANSI/ISO/IEC 17025:2005 for part 1 and ANSI/NCSL 
Z540.3-2007 for part 2.  It is, however, still available. 

Standard Test Methods for Total 
Mass Loss and Collected Volatile 
Condensable Materials from 
Outgassing in a Vacuum 
Environment 

ASTM E595, 
December 1, 2007 

DID MA 13-1 Purchase at http://www.astm.org/Standards/E595.htm . 

Performance Standard for 
Aerospace and High Performance 
Electronics Systems Containing 
Lead-free Solder 

GEIA –STD-0005-1, 
Revision/Edition 06, 
June 2006 
 

12.7 Purchase at http://webstore.ansi.org/RecordDetail.aspx?sku=GEIA-STD-
0005-1 . 

Standard for Mitigating the 
Effects of Tin Whiskers in 
Aerospace and High Performance 
Electronic Systems 

GEIA-STD-0005-2, 
Revision/Edition 06, 
September 4, 2006 
 

12.7 Purchase at http://webstore.ansi.org/RecordDetail.aspx?sku=GEIA-STD-
0005-2 . 
 

Applied Engineering and 
Technology Directorate Safety 
Manual Safety Manual 

GSFC 500-PG-
8715.1.2, Initial, 
February 23, 2006 

3.1.2; DIDs MA 
3-2, 3-5 

http://gdms.gsfc.nasa.gov/gdmsnew/home.jsp or 
Available at RSDO Website, http://rsdo.gsfc.nasa.gov/ . 
 

Instructions for EEE Parts 
Selection, Screening, 
Qualification, and Derating 

GSFC EEE-INST-
002 with Addendum 
1, April 2008 

11.1; DID MA 
11-1 

http://nepp.nasa.gov/index_nasa.cfm/477/FFB52B88-36AE-4378-
A05B2C084B5EE2CC/ 
Available at RSDO Website, http://rsdo.gsfc.nasa.gov/ . 

Performing a Failure Mode and 
Effects Analysis 

GSFC FAP P-322-
208, DRAFT 

DID MA 4-3 Available at RSDO Website, http://rsdo.gsfc.nasa.gov/ . 

Engineering Peer Reviews GPR 8700.6, 
Revision A, January 
26, 2005 

DID MA 8-3 Available at RSDO Website, http://rsdo.gsfc.nasa.gov/ 

Specification for Destructive 
Physical Analysis 

GSFC S-311-M-70 11.1; DID MA 
11-1 

http://nepp.nasa.gov/index_nasa.cfm/472/9252CCDC-CECD-4DD5-
A55D4A7080B4F0F1/ 
Available at RSDO Website, http://rsdo.gsfc.nasa.gov/ . 
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Document Name Document Number, 
Revision, & Date 

MAR 
Section(s) 

and//or DID(s)  
Document Sources and/or Notes to User 

Risk Management Reporting GSFC-STD-0002, 
Initial, May 8, 2009 

DID MA 7-2 http://standards.gsfc.nasa.gov/gsfc-stds.html 

Rules for the Design, 
Development, Verification, and 
Operation of Flight Systems 

GSFC-STD-1000, 
Revision D, June 2, 
2008 

DID MA 6-1, 
13-1 

http://standards.gsfc.nasa.gov/gsfc-stds.html 

Criteria for Flight Project Critical 
Milestone Reviews 

GSFC-STD-1001, 
Initial, February 19, 
2005 

8.1; DIDs MA 
8-1 & 8-2 

http://standards.gsfc.nasa.gov/gsfc-stds.html 
http://msc-docsrv.gsfc.nasa.gov/cmdata/170/std/GSFC-STD-1001.pdf 

General Environmental 
Verification Standard (GEVS) for 
GSFC Flight Programs and 
Projects 

GSFC-STD-7000, 
Revision D, June 2, 
2008 
 

9.1; DIDs MA 
9-1 through  
9-6 & 13-1 

http://standards.gsfc.nasa.gov/gsfc-stds.html 
http://gdms.gsfc.nasa.gov/gdmsnew/home.jsp (under “Technical Rules”) 
 

Software Quality Assurance Plans IEEE Standard 730-
2002, September 
2002 

DID MA 5-1 Purchase at 
https://sbwsweb.ieee.org/ecustomercme_enu/start.swe?SWECmd=GotoV
iew&src=0&Join=n&SWEView=Catalog+View+(eSales)_Main_Journal
Mags_IEEE&mem_type=Customer&HideNew=N&SWEHo=sbwsweb.i
eee.org&SWETS=1244080874 

Software Verification & 
Validation 

IEEE Standard 1012-
2004, January 2005 

DID MA 5-2 Purchase at: 
https://sbwsweb.ieee.org/ecustomercme_enu/start.swe?SWECmd=GotoV
iew&src=0&Join=n&SWEView=Catalog+View+(eSales)_Main_Journal
Mags_IEEE&mem_type=Customer&HideNew=N&SWEHo=sbwsweb.i
eee.org&SWETS=1244080874 

IEEE Guide for Software 
Verification and Validation Plans 

IEEE Standard 1059-
1993, January 1993 

DID MA 5-2 Purchase at: 
https://sbwsweb.ieee.org/ecustomercme_enu/start.swe?SWECmd=GotoV
iew&src=0&Join=n&SWEView=Catalog+View+(eSales)_Main_Journal
Mags_IEEE&mem_type=Customer&HideNew=N&SWEHo=sbwsweb.i
eee.org&SWETS=1244080874 

Guidelines for Acceptability of 
Printed Boards (Class 3 
Requirements) 

IPC A-600G, 
Revision G, 
September 2004 

10.1; DID MA 
12-6 

Purchase at http://portal.ipc.org/Association/Index.htm . 

Generic Standard on Printed 
Board Design 

IPC-2221A, Revision 
A, June 2003 

10.1 Purchase at http://portal.ipc.org/Association/Index.htm . 

Sectional Design Standard for 
Rigid Organic Printed Boards 

IPC-2222, Initial, 
February 1999 

10.1 Purchase at http://portal.ipc.org/Association/Index.htm . 
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Document Name Document Number, 
Revision, & Date 

MAR 
Section(s) 

and//or DID(s)  
Document Sources and/or Notes to User 

Sectional Design Standard for 
Flexible Printed Boards 

IPC-2223A, Revision 
A, September 2007 

10.1 Purchase at http://portal.ipc.org/Association/Index.htm . 

Sectional Design Standard for 
Organic Multichip Modules 
(MCM-L) and MCM-L 
Assemblies 

IPC-2225, Initial, 
March 2000 
 

10.1 Purchase at http://portal.ipc.org/Association/Index.htm . 

Generic Performance 
Specification for Printed Boards 
(Class 3 Requirements) 

IPC-6011, Initial, 
July 1996 

10.1; DID MA 
12-6 

Purchase at http://portal.ipc.org/Association/Index.htm . 

Qualification and Performance 
Specification for Rigid Printed 
Boards (Class 3/A 
Requirements) 

IPC-6012B, Revision 
B with Amendment 
1, January 2007 
 

10.1; DID MA 
12-6 

Purchase at http://portal.ipc.org/Association/Index.htm . 

Qualification and Performance 
Specification for Flexible Printed 
Boards (Class 3 requirements) 

IPC-6013B, Revision 
B, February 2009 
 

10.1; DID MA 
12-6 

Purchase at http://portal.ipc.org/Association/Index.htm . 

Qualification and Performance 
Specification for Organic 
Multichip Module (MCM-L) 
Mounting and Interconnecting 
Structures 

IPC-6015, Initial, 
February 1998 

10.1 Purchase at http://portal.ipc.org/Association/Index.htm . 

Microwave End Product Board 
Inspection and Test 

IPC-6018A, Revision 
A, January 2002 

10.1, DID MA 
12-6 

Purchase at http://portal.ipc.org/Association/Index.htm . 

Guidelines for Quality 
Management System 
Documentation 

ISO/TR 10013:2001 
2001 
 

2.1; DID MA  
2-1 

Purchase at 
http://webstore.ansi.org/RecordDetail.aspx?sku=ISO%2fTR+10013%3a2
001&source=google&adgroup=iso10&keyword=iso%2Ftr%2010013&g
clid=COH58eKq7ZoCFQOcFQodsErqAw . 

KSC Ionizing Radiation 
Protection Program 

KNPR 1860.1, 
Revision Basic-1, 
October 15, 2004 

DID MA 3-13 Available at RSDO Website, http://rsdo.gsfc.nasa.gov/ . 

Non-Ionizing Radiation 
Protection Program 

KNPR 1860.2, 
Revision Basic-1, 
October 15, 2004 

DID MA 3-13 Available at RSDO Website, http://rsdo.gsfc.nasa.gov/ . 

KSC Safety Practices Procedural 
Requirements 

KNPR 8715.3, 
Revision G, 
November 12, 2008 

3.1.1; DID MA 
3-2, & 3-9 

http://kscsma.ksc.nasa.gov/ELVPayloadSafety/Requirements.html 
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Document Name Document Number, 
Revision, & Date 

MAR 
Section(s) 

and//or DID(s)  
Document Sources and/or Notes to User 

Standard Practice for System 
Safety 

MIL-STD-882, 
Revision D, February 
10, 2000 

DID MA 3-4 http://www.assistdocs.com/search/document_details.cfm?ident_number=
36027&StartRow=1&PaginatorPageNumber=1&doc_id=MIL-STD-
882&search_method=BASIC 

Department of Defense Inspection 
Program Requirements, 
Nondestructive for Aircraft and 
Missile Materials and Parts 

MIL-HDBK-6870, 
Revision A, August 
28, 2001 

DID MA 12-5 http://www.everyspec.com/MIL-HDBK/MIL-HDBK+(3000+-
+8999)/MIL-HDBK-6870A_10214/ 
Note:  This is not a Government/Issuing Organization website so 
documents are not under configuration management. 

Guidelines for the Selection of 
Metallic Materials for Stress 
Corrosion Cracking Resistance in 
Sodium Chloride Environment 

MSFC-STD-3029, 
Revision A, February 
24, 2005 

DID MA 12- http://standards.nasa.gov/documents/msfc 

Lubrication for Space 
Applications 

NASA CR-2005-
213424, Initial, 
January 2005 

DID MA 12-2 http://gltrs.grc.nasa.gov/cgi-bin/GLTRS/browse.pl?2005/CR-2005-
213424.html 

Nondestructive Evaluation 
Requirements for Fracture-
Critical Metallic Components 

NASA-STD-5009, 
Initial, April 7 2008 

DID MA 12-5 http://standards.nasa.gov/documents/detail/3315641 

Standard Materials and Processes 
Requirement for Spacecraft 

NASA-STD-6016, 
Initial, July 2008 
 

12.1; DID MA 
12-1 through 
12-5 

http://standards.nasa.gov/released/NASA/NASA_STD_6016_APPROVE
D_2008_07_11.pdf 
 

Standard for Lifting Devices and 
Equipment 

NASA-STD-8719.9, 
Initial, October 1, 
2007 

3.2.2.2, DIDs 
MA 3-5, 6-1 

http://www.hq.nasa.gov/office/codeq/doctree/87199.htm 
 

Software Safety Standard NASA-STD-8719.13, 
Revision B with 
Change 1, July 8, 
2004 

4.3, 4.4, 5.1 http://www.hq.nasa.gov/office/codeq/doctree/safeheal.htm 

Process for Limiting Orbital 
Debris 

NASA-STD-8719.14, 
Initial with Change 1, 
August 28, 2007 

DID MA 3-10 http://www.hq.nasa.gov/office/codeq/doctree/safeheal.htm 

Planning, Developing and 
Managing an Effective Reliability 
and Maintainability (R&M) 
Program 

NASA-STD-8729.1, 
Initial, December 
1998 

DID MA 4-1 http://www.hq.nasa.gov/office/codeq/doctree/87291.htm 
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Revision, & Date 

MAR 
Section(s) 

and//or DID(s)  
Document Sources and/or Notes to User 

Workmanship Standard for 
Staking and Conformal Coating of 
Printed Wiring Boards and 
Electronic Assemblies 

NASA-STD-8739.1, 
Revision A 
March 2008 

10.1 http://workmanship.nasa.gov/ws_8739_1.jsp 

Workmanship Standard for 
Surface Mount Technology 

NASA-STD-8739.2, 
Initial with Change 1, 
June 2008 

10.1 http://workmanship.nasa.gov/ws_8739_2.jsp 

Soldered Electrical Connections NASA-STD-8739.3, 
Initial with Change 3, 
June 2008 

10.1 http://workmanship.nasa.gov/ws_8739_3.jsp 
http://www.hq.nasa.gov/office/codeq/doctree/87393.htm 

Crimping, Interconnecting Cables, 
Harnesses, and Wiring 

NASA-STD-8739.4, 
Initial with Change 4, 
July 2008 

10.1 http://workmanship.nasa.gov/ws_8739_4.jsp 
 

Fiber Optic Terminations, Cable 
Assemblies, and Installation 

NASA-STD-8739.5, 
Initial with Change 1, 
July 2008 

10.1 http://workmanship.nasa.gov/ws_8739_5.jsp 
http://www.hq.nasa.gov/office/codeq/87395.htm 

NASA Standard for Software 
Assurance 

NASA-STD-8739.8, 
Initial w/Change 1, 
July 28, 2004 

5.1, DID MA 5-
1, 5-2 

http://www.hq.nasa.gov/office/codeq/doctree/87398.htm 
http://www.hq.nasa.gov/office/codeq/doctree/87398.pdf 
 

Lubrication Handbook for the 
Space Industry  
(Part A: Solid Lubricants,  
Part B: Liquid Lubricants) 

NASA-TM-86556, 
Initial, December 
1985 

DID MA 12-2 http://www.everyspec.com/NASA/NASA+(General)/NASA_TM-
86556_6268/ 
Note:  This is not a Government/Issuing Organization website so 
documents are not under configuration management. 

Reliability and Maintainability 
(R&M) Program Policy 

NPD 8720.1, 
Revision C, April 18, 
2008 

DID MA 4-1 http://nodis3.gsfc.nasa.gov/displayDir.cfm?t=NPD&c=8720&s=1C 

NASA Software Engineering 
Requirements 

NPR 7150.2, Initial, 
September 27, 2004 

5.1; DIDs MA 
5-2, 5-3, 5-4, & 
5-5 

http://nodis3.gsfc.nasa.gov/displayDir.cfm?t=NPR&c=7150&s=2 

Agency Risk Management 
Procedural Requirements 

NPR 8000.4, 
Revision A, 
December 16, 2008 

DIDs MA 7-1 
& 7-2 

http://nodis3.gsfc.nasa.gov/displayDir.cfm?t=NPR&c=8000&s=4A 

NASA Procedures and Guidelines 
for Mishap Reporting, 
Investigating, and Recordkeeping 

NPR 8621.1, 
Revision B, May 23, 
2006 

3.2.7; DID MA 
3-11 

http://nodis3.gsfc.nasa.gov/displayDir.cfm?Internal_ID=N_PR_8621_00
1B_&page_name=main 
http://www.hq.nasa.gov/office/codeq/doctree/safeheal.htm 
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Revision, & Date 

MAR 
Section(s) 

and//or DID(s)  
Document Sources and/or Notes to User 

Risk Classification for NASA 
Payloads 

NPR 8705.4, Initial, 
June 14, 2004 

A.1; DIDs MA 
4-1 through 4-4 

http://nodis3.gsfc.nasa.gov/displayDir.cfm?t=NPR&c=8705&s=4 

Probabilistic Risk Assessment 
(PRA) Procedures for NASA 
Programs and Projects 

NPR 8705.5 4.2; DIDs MA 
4-1 & 4-2 

http://nodis3.gsfc.nasa.gov/displayDir.cfm?t=NPR&c=8705&s=5 
 

NASA General Safety Program 
Requirements 

NPR 8715.3 Revision 
C with Change 3, 
March 12, 2008 

3.1, 3.1.1, 4.2; 
DIDs MA 3-1, 
3-4, 3-6, 3-9, 4-
1, 4-2& 4-4 

http://nodis3.gsfc.nasa.gov/displayDir.cfm?t=NPR&c=8715&s=3C 
http://www.hq.nasa.gov/office/codeq/doctree/safeheal.htm 

NASA Procedural Requirements 
for Limiting Orbital Debris 

NPR 8715.6A, 
Revision A, February 
19, 2008 

DID  MA 3-10 http://www.hq.nasa.gov/office/codeq/doctree/safeheal.htm 

Expendable Launch Vehicle 
Payload Safety Program 

NPR 8715.7 3.1, 3.1.1;  
DID MA 3-1 

http://nodis3.gsfc.nasa.gov/displayDir.cfm?t=NPR&c=8715&s=7 
http://www.hq.nasa.gov/office/codeq/doctree/safeheal.htm 

Safety Standard for Explosives, 
Propellants, and Pyrotechnics 

NSS 1740.12, Initial, 
August 1993 

3.1.1 http://www.hq.nasa.gov/office/codeq/doctree/safeheal.htm 

Guidelines and Assessment 
Procedures for Limiting Orbital 
Debris 

NSS 1740.14, Initial, 
August 1995 

3.1.1 http://www.orbitaldebris.jsc.nasa.gov/mitigate/safetystandard.html 
http://www.hq.nasa.gov/office/codeq/doctree/safeheal.htm 
 

GIDEP Operations Manual S0300-BT-PRO-010, 
November 1994 

15.1, 15.4; 
DIDs MA 15-1 
& 15-2 

Available at http://www.gidep.org . 
Note:  Various sections/appendices of document were updated between 
April 1991 and March 2008. 

GIDEP Requirements Guide S0300-BU-GYD-
010, April 2008 

15.1, 15.4; 
DIDs MA 15-1 
& 15-2 

Available at http://www.gidep.org . 

Quality Systems - Aerospace- 
Model for Quality Assurance in 
Design, Development, Production, 
Installation and Servicing 

SAE AS9100 
Revision C, January 
2009 
 

2.1; DIDs MA 
2-1 through  
2-4 

Purchase at:  http://store.sae.org/ 
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Section(s) or 

DID(s) 
Document Sources and/or Notes to User 

Material Selection List for Plastic 
Films, Foams, and Adhesive 
Tapes 

KSC Form KTI-
5211, Revision C 

3.2.8; DID MA 
3-12 

http://kscsma.ksc.nasa.gov/ELVPayloadSafety/Requirements.html 
 

Radiation Training & Experience 
Summary (Non-Ionizing) 

KSC Form 16-450 
NS, April 1999 

3.2.8; DID MA 
3-13 

http://kscsma.ksc.nasa.gov/ELVPayloadSafety/Forms.html 
 

Radiation Training & Experience 
Summary (Ionizing) 

KSC Form 16-294 
NS, July 2000 

3.2.8; DID MA 
3-13 

http://kscsma.ksc.nasa.gov/ELVPayloadSafety/Forms.html 
 

Laser Device Use Request/ 
Authorization 

KSC Form 16-447, 
August 1991 

3.2.8; DID MA 
3-13 

http://kscsma.ksc.nasa.gov/ELVPayloadSafety/Forms.html 
 

Radiofrequency Microwave 
System Use Request/ 
Authorization 

KSC Form 16-451 
NS, August 1998 

3.2.8; DID MA 
3-13 

http://kscsma.ksc.nasa.gov/ELVPayloadSafety/Forms.html 
 

Radiation Use Request/ 
Authorization (Radioactive 
Materials) 

KSC Form 16-295 
NS, August 1998 

3.2.8; DID MA 
3-13 

http://kscsma.ksc.nasa.gov/ELVPayloadSafety/Forms.html 
 

Process Waste Questionnaire KSC Form 26-551 
V2, August 2006 

3.2.8; DID MA 
3-14 

http://kscsma.ksc.nasa.gov/ELVPayloadSafety/Forms.html 
 

Request for Environmental Impact 
Analysis 

AF Form 814 (EF-
V1), August 1993 

3.2.8, DID MA 
3-15 

Available at RSDO Website, http://rsdo.gsfc.nasa.gov/ . 

Problem Impact Statement Parts, 
Materials and Safety 

GSFC Form 4-37, 
August 2008 

DID MA 5-1 Available at RSDO Website, http://rsdo.gsfc.nasa.gov/ . 

Material Safety Data Sheet OSHA Form 20 or 
DD Form 1813, 
1986 

DID MA 3-7 http://osha.gov/dsg/hazcom/msds-osha174/msdsform.html 
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DID No.  Section Title Due Purpose 
MA 1-1 1.1 Mission Assurance Implementation Plan 1. Contract Baseline MAIP with Core Proposal 

2. Mission Specific MAIP with DO Proposal. 
Approval 

MA 1-2 1.7 Previously Developed Product – Compliance with 
Requirements 

Thirty (30) days after identification of previously developed 
product 

Approval 

MA 2-1 2.1 Quality Manual 30 days after DO award Review 
MA 2-2 2.2.2 Reporting of MRB Actions 1. Major MRB actions: within five (5) working days of MRB 

action 
2. Minor MRB actions:  within five (5) working days of MRB 

action 

1. Review 
2. Review  

MA 2-3 2.2.2 Request for a Deviation or Waiver Within five (5) working days of identifying the need for a 
deviation or waiver 

Approval 

MA 2-4 2.2.3 Anomaly Report 1. Initial submission to the project office within 24 hours of 
occurrence 

2. Notice of a change in status within 24 hours of occurrence 
3. Proposed closure to the project office prior to closure 

1. Information 
2. Information 
3. Review 

MA 3-1 3.1 System Safety Program Plan 1. To Project Office 15 days prior to Systems Requirements 
Review (SRR) 

2. To Launch Range within 30 days of delivery to Project 
Office (following approval by the Project Office) 

Approval 

MA 3-2 3.1.2 Safety Procedures for Payload I&T 1. Payload I&T Procedures: Seven (7) days before first use 
2. Launch Range Hazardous Procedures: Sixty (60) days prior 

to first use 
3. Launch Range Hazardous Procedures: To Range Safety 

forty-five (45) days prior to first use (following approval by 
the Project Office) 

Approval 

MA 3-3 3.2.1 Safety Requirements Compliance Checklist Thirty (30) days prior to Preliminary Design Review (PDR) Approval 
MA 3-4 3.2.2.1 Preliminary Hazard Analysis With MSPSP (DID MA 3-7) no later than thirty (30) days after 

Mission PDR 
Approval 

MA 3-5 3.2.2.2 Operations Hazard Analysis Forty-five (45) days prior to Pre-Environmental Review (PER)  Approval 
MA 3-6 3.2.2.3 Operating and Support Hazard Analysis As a part of the MSPSP (DID MA 3-7)  Approval 

ODIN� 8/4/09 8:11 AM
Formatted: Section start: Odd page
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DID No.  Section Title Due Purpose 
MA 3-7 3.2.3 Missile System Prelaunch Safety Package 

(MSPSP) 
1. Preliminary MSPSP: Thirty (30) days after Mission PDR 
2. Intermediate MSPSP: Thirty (30) days prior to Mission 

Critical Design Review (CDR) 
3. Final MSPSP: Sixty (60) days prior to 

Spacecraft/Observatory shipment to Launch Range 
4. Final MSPSP: To Range Safety within ten (10) days after 

approval by the Project Office 

Approval 

MA 3-8 3.2.4 Verification Tracking Log 1. With the final MSPSP DID (MA 3-7), identifying hazard 
controls that are not verified as closed 

2. Updates: After Pre-Ship Review (PSR), provide weekly 
until all hazard controls are verified as closed 

Review 

MA 3-9 3.2.5 Safety Variance Within thirty (30) days of identifying the need for a variance Approval 
MA 3-10 3.2.6 Orbital Debris Assessment 1. Preliminary Package: Fifteen (15) days prior to mission 

PDR 
2. Final Package: Sixty (60) days prior to mission CDR 
3. Updates to the final package within thirty (30) days of 

identification of design changes that affect the assessment 

1. Review 
2. Approval 
3. Approval 

MA 3-11 3.2.7 Mishap Preparedness and Contingency Plan 30 days prior to mission PDR Review 
MA 3-12 3.2.8 Material Selection List for Plastic Films, Foams, 

and Adhesive Tapes 
With the Final MSPSP (DID MA 3-7) Review 

MA 3-13 3.2.8 Radiation Forms and Analyses With the Final MSPSP (DID MA 3-7) Review 
MA 3-14 3.2.8 Process Waste Questionnaire With the Final MSPSP (DID MA 3-7) Review 
MA 3-15 3.2.8 Environmental Impact Statement With the Final MSPSP (DID MA 3-7) Review 
MA 4-1 4.1 Probabilistic Risk assessment (PRA) and 

Reliability Program Plan and Reports 
1. Final plans fifteen (15) days prior to the Systems 

Requirements Review (SRR) 
2. Activity reports at milestone reviews beginning with the 

Systems Requirements Review  

1. Review 
2. Review 

MA 4-2 4.2 Probabilistic Risk Assessment 1. Interim report thirty (30) days prior to SRR 
2. Updated interim report thirty (30) days prior to CDR 
3. Updated interim report thirty(30) days prior to Mission 

Operations Review (MOR) 
4. Final report thirty (30) days prior to Flight Operations 

Review (FOR) 

1. Information 
2. Review 
3. Review 
4. Review 
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MA 4-3 4.3 Failure Mode and Effects Analysis (FMEA) and 

Critical Items List (CIL) 
1. Preliminary FMEA thirty (30) days before PDR 
2. Final FMEA thirty (30) days prior to CDR 
3. Updated FMEA and CIL thirty (30) days prior to each 

subsequent milestone review leading up to Launch  

1. Review 
2. Review 
3. Review 

MA 4-4 4.4 Fault Tree Analysis Quantitative FTA report in support of safety pivotal event 
analysis as part of each PRA report 

Review 

MA 4-5 4.11 Limited-Life Items List 1. Thirty (30) days prior to PDR 
2. Updates to the Project Office no later than thirty (30) days 

after changes 

Review 

MA 5-1 5.2 Software Quality Assurance Plan 1. Preliminary plan: Fifteen (15) days prior to the SRR 
2. Baseline plan: Fifteen (15) days prior to PDR 
3. Updates: Fifteen (15) days prior to implementation  

1. Review 
2. Review 
3. Review 

MA 5-2 5.3 Software Verification and Validation Plan 1. Preliminary plan: Thirty (30) days after DO award 
2. Final Baseline plan: fifteen (15) days prior to SRR 
3. Updates: Fifteen (15) days prior to implementation 

1. Review 
2. Review 
3. Review 

MA 5-3 5.5 Software Configuration Management Plan 1. Preliminary plan: Thirty (30) days after DO award 
2. Final Baseline plan: Fifteen (15) days prior to SRR 
3. Updates: Fifteen (15) days prior to implementation  

1. Review 
2. Review 
3. Review 

MA 5-4 5.7 Software Version Description Document With each build or release Information 
MA 5-5 5.8 Software Status Report Monthly beginning sixty (60) days after DO award Information 
MA 6-1 6.2 Ground Systems and Equipment Plan Thirty (30) days prior to SRR Review 
MA 7-1 7.1 Risk Management Plan Fifteen (15) days prior to the SRR Approval 
MA 7-2 7.2 Risk List Fifteen (15) days prior to each milestone review beginning with 

PDR 
Review 

MA 8-1 8.1 Systems Review Materials 1. Agenda: Fourteen (14) days prior to commencement of the 
review 

2. Presentation materials: Seven (7) days prior to the review 
3. Reference materials: At the review 

Information 

MA 8-2 8.1 Request For Action (RFA) Responses 30 days after end of review Approval 
MA 8-3 8.2 Peer Review Program Plan Sixty (60) days after DO award Review 
MA 9-1 9.1 System Performance Verification Plan 1. Preliminary plan: Sixty (60) days after DO award 

2. Final plan: Thirty (30) days prior to CDR 
1. Review 
2. Approval 

MA 9-2 9.2 Environmental Verification Plan 1. Preliminary plan: Sixty (60) days after DO award 
2. Final plan: Thirty (30) days prior to CDR 

1. Review 
2. Approval 
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MA 9-3 9.3 System Performance Verification Matrix Updated matrix included in the data packages for the reviews 

beginning with PDR 
Review 

MA 9-4 9.4 Environmental Test Matrix Updated matrix included in the data packages for reviews 
beginning with PDR 

Review 

MA 9-5 9.5 Verification Reports 1. Preliminary verification report: Within seventy-two (72) 
hours of test completion 

2. Final verification report: Within thirty (30) days of test 
completion 

Information 

MA 9-6 9.6 System Performance Verification Report 1. Updated reports: With the review data package at milestone 
reviews, beginning with PDR 

2. Final report: Within thirty (30) days after completion of on-
orbit checkout 

Information 

MA 10-1 10.3 ESD Control Plan Fifteen (15) days prior to the SRR Review 
MA 11-1 11.1 Parts Control Program Plan Fifteen (15) days prior to the SRR Approval 
MA 11-2 11.2 Parts Control Board Operating Procedures Sixty (60) days after DO award Review 
MA 11-3 11.3.1 Project Approved Parts List (PAPL) Ten (10) business days prior to the PCB meeting at which they 

will be presented 
Review 

MA 11-4 11.3.2 As Designed Parts List (ADPL) Ten (10) business days prior to the PCB meeting at which they 
will be presented 

Review 

MA 11-5 11.3.3 As Built Parts List (ABPL) 1. EEE Parts Information – Ten (10) business days prior to the 
PCB meeting at which they will be reviewed 

2. ABPL:  Fifteen (15) work business prior to PSR 

1. Review 
2. Review 

MA 12-1 12.1 Materials & Processes Selection, Implementation, 
& Control Plan 

Fifteen (15) days prior to the SRR Approval 

MA 12-2 12.2 Life Test Plan and Reports for Lubricated 
Mechanisms 

1. Plan: Thirty (30) days prior to PDR 
2. Test report: Thirty (30) days after mechanism’s acceptance 

test completion 

1. Approval 
2. Review 

MA 12-3 12.3 Materials Usage Agreement 1. Initial Submission: All MUAs thirty (30) days prior to CDR 
2. After Initial Submission: New or revised MUAs within 

thirty (30) days of identification 

1. Approval 
2. Approval 

MA 12-4 12.4 Materials Identification and Usage List 1. Thirty (30) days prior to PDR 
2. Updates: Within thirty (30) days of identification 

Review 

MA 12-5 12.5 Nondestructive Evaluation Plan 1. Thirty (30) days prior to PDR 
2. Updates: Within thirty (30) days after identification 

1. Review 
2. Review 
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DID No.  Section Title Due Purpose 
MA 12-6 12.6 Printed Wiring Boards Test Coupons and/or 

Coupon Analysis Reports 
1. Coupons & Supporting Manufacturing Information: As soon 

as practicable (unless sent to a Project Office/Customer-
approved laboratory) 

2. Coupon Analysis Reports From a Project Office/Customer-
Approved Laboratory: Within ten (10) days of receipt from 
laboratory 

Approval 

MA 13-1 13.1 Contamination Control Plan and Data 1. Initial Plan: Thirty (30) days before PDR 
2. Final Plan: Thirty (30) days before the CDR 
3. Final Thermal Vacuum Bakeout Results: Within thirty (30) 

of completion 
4. Contamination Certificate of Compliance: With End Item 

Acceptance Data Package (DID MA 16-1) 

1. Review 
2. Approval 
3. Review 
4. Review 

MA 15-1 15.4 GIDEP Alert and NASA Advisory Dispositions 1. Existing Alert Submittal(s): Alert disposition within thirty 
(30) days of identification of potential use, or use, of a EEE 
part or material 

2. New/Subsequent Alert Submittals: Alert disposition within 
thirty (30) days of Alert receipt 

Review 

MA 15-2 15.4 Documentation on Significant Parts, Materials, 
and Safety Problems 

Within thirty (30) days of identification Review 

MA 16-1 16.1 End Item Acceptance Data Package Thirty (30) days prior to end item delivery Approval 
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DID MA 1-1: MISSION ASSURANCE IMPLEMENTATION PLAN (10-21-2008) 
Title: 

Mission Assurance Implementation Plan 
DID No.: 
MA 1-1 

Reference: 
MAR Paragraph 1.1 

Use: 
Documents the Contractor’s plan for implementing a system safety and mission assurance 
program. 

Related Documents: 
None 

Place/Time/Purpose of Delivery: 
- Contract Baseline MAIP - Delivered to the Government with Core Proposal for 

approval. 
- Mission Specific MAIP – Delivered to the Government with the Delivery Order 

Proposal for approval. 
Preparation Information: 

The MAIP shall cover: 
- All flight hardware and software that is designed, built, or provided by the 

Contractor and its subcontractors, or furnished by the Government, from project 
initiation through launch and mission operations.  

- The ground system equipment that interfaces with flight equipment to the extent 
necessary to assure the integrity and safety of flight items (includes electrical, 
mechanical, software, and test facilities). 

 
The MAIP shall include a traceability matrix for the mission assurance requirements 
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DID MA 1-2: PREVIOUSLY DEVELOPED PRODUCT – COMPLIANCE WITH REQUIREMENTS (04-18-2008) 
Title: 

Previously Developed Product – Compliance with Requirements 
DID No.: 
MA 1-2 

Reference: 
MAR Paragraph 1.7 

Use: 
Documents the compliance of previously developed product with the requirements of the 
SOW and the MAIP. 

Related Documents: 
- Contractor’s Mission Assurance Implementation Plan 

Place/Time/Purpose of Delivery: 
- Delivered to the Project Office thirty (30) days after identification of the previously 

developed product for approval. 

Preparation Information: 
The document shall identify the requirements that apply to the previously developed product 
through a requirements compliance matrix for the product’s specific characteristics and its 
development.  The document shall address all areas of noncompliance through a waiver or 
deviation. 
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DID MA 2-1: QUALITY MANUAL (10-21-2008) 
Title: 

Quality Manual 
DID No.: 
MA 2-1 

Reference: 
MAR Paragraph 2.1 

Use: 
Documents the Contractor's quality management system. 

Related Documents: 
- SAE AS9100, Quality Systems - Aerospace - Model for Quality Assurance in Design, 

Development, Production, Installation and Servicing 
- ANSI/ISO/ASQC Q9001:2000, Quality Management Systems - Requirements 
- ISO/TR 10013, Guidelines for Quality Management System Documentation 

Place/Time/Purpose of Delivery: 
- Deliver to the Project Office thirty (30) days after Delivery Order award for review. 

Preparation Information: 
Prepare a Quality Manual addressing applicable requirements of AS9100 or 
ANSI/ISO/ASQC 9001; refer to ISO/TR 10013 for guidelines on preparation of a quality 
manual. 

  

 



Page 61 of 149 

DID MA 2-2: REPORTING OF MRB ACTIONS (07-11-2008) 
Title: 

Reporting of MRB Actions 
DID No.: 
MA 2-2 

Reference: 
MAR Paragraph 2.2.2 

Use: 
Report MRB actions to the project office. 

Related Documents: 
- SAE AS9100, Quality Systems - Aerospace - Model for Quality Assurance in Design, 

Development, Production, Installation and Servicing 
Place/Time/Purpose of Delivery: 

- Major MRB actions:  Deliver to the Project Office within five (5) working days of MRB 
action for review. 

- Minor MRB actions:  Deliver to the Project Office within five (5) working days of MRB 
action for review. 

Preparation Information: 
The Contractor shall document relevant information on a Contractor MRB form that 
includes at least the following: 
- Identification of project, system, or sub-system; 
- Identification of item (e.g., assembly, sub-assembly, or part, to include serial number or 

part number as applicable); 
- Description of affected item; 
- Definition of major and minor nonconformances; 
- Identification of next higher assembly; 
- Description of anomaly, including activities leading up to the anomaly; 
- Names and contact information of involved individuals; 
- Status of item; 
- Contact information for personnel who originated the report; 
- Date of original submission to the MRB; and 
- Actions taken after approval. 
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DID MA 2-3: REQUEST FOR A DEVIATION OR WAIVER (04-18-2008) 
Title: 

Request for a deviation or waiver 
DID No.: 
MA 2-3 

Reference: 
MAR Paragraph 2.2.2 

Use: 
Request Project Office approval of a deviation or waiver. 

Related Documents: 
- SAE AS9100, Quality Systems - Aerospace - Model for Quality Assurance in Design, 

Development, Production, Installation and Servicing 

Place/Time/Purpose of Delivery: 
Deliver to the Project Office within five (5) working days of identifying the need for a 
deviation or waiver for approval. 

Preparation Information: 
The Contractor shall identify the requirements that apply to the product and provide specific 
information regarding the noncompliance of the product with the requirements.  The 
Contractor shall identify the effect of the proposed noncompliance on product performance 
at higher levels of assembly. 
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DID MA 2-4: ANOMALY REPORT (02-19-2009) 
Title: 

Anomaly Report 
DID No.: 
MA 2-4 

Reference: 
MAR Paragraph 2.2.3 

Use: 
Document anomalies, investigative activities, rationale for closure, and corrective and 
preventive actions. 

Related Documents: 
- SAE AS9100, Quality Systems - Aerospace - Model for Quality Assurance in Design, 

Development, Production, Installation and Servicing 
Place/Time/Purpose of Delivery: 

- Deliver initial submission to the Project Office within 24 hours of occurrence for 
information. 

- Deliver notice of a change in status within 24 hours of occurrence to the Project Office 
for information. 

- Deliver the proposed closure to the Project Office prior to closure for approval. 
Preparation Information: 

Document anomalies, changes in status, or proposed closure to identify the following 
information: 
- Identification of project, system, or sub-system; 
- Identification of failed item (e.g., assembly, sub-assembly, or part); 
- Description of item; 
- Identification of next higher assembly; 
- Description of anomaly, including activities leading up to anomaly, if known; 
- Names and contact information of individuals involved in anomaly; 
- Date and time of anomaly; 
- Status of item; 
- Contact information for personnel who originated the report; 
- Date of original submission; 
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- Anomaly cause; 
- Corrective actions implemented; 
- Retesting performed and results; 
- Other items affected; and 
- Risk ratings—mission impact and certainty in corrective actions. 
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DID MA 3-1: SYSTEM SAFETY PROGRAM PLAN (04-24-2008) 
Title:   

System Safety Program Plan 
DID No.:  
MA 3-1 

Reference:    
MAR Paragraph 3.1 

Use:   
The System Safety Program Plan (SSPP) describes the tasks and activities of system safety 
management and engineering required to identify, evaluate, and eliminate or control hazards 
to the hardware, software, and system design by reducing the associated risk to an 
acceptable level throughout the system life cycle, including launch range safety 
requirements.   

Related Documents:   
- NPR 8715.3, NASA General Safety Program Requirements, Paragraph 2   
- NPR 8715.7, Expendable Launch Vehicle Payload Safety Program 
- AFSPCMAN 91-710, Range Safety User Requirements Manual, Volume 1, Attachment 2 

Place/Time/Purpose of Delivery:   
- Deliver to the Project Office fifteen (15) days prior to Systems Requirements Review 

(SRR) for approval. 
- After receiving Project Office approval, deliver to the Launch Range for approval within 

thirty (30) days of delivery to Project Office. 
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DID MA 3-1: SYSTEM SAFETY PROGRAM PLAN (04-24-2008) (Continued) 
 
Preparation Information:  
The Contractor shall prepare a SSPP that describes the development and implementation of a 
system safety program that complies with the requirements of NPR 8715.3, NPR 8715.7, the 
launch service provider, and launch range safety.  Refer to AFSPCMAN 91-710, Volume 1, 
Attachment 2.  The Contractor shall: 

- Define the roles and responsibilities of personnel. 
- Define the required documentation, applicable documents, and completion schedules for 

analyses, reviews, and safety packages. 
- Address support for Reviews, Safety Working Group Meetings, and Technical Interchange 

Meetings (TIMs). 
- Provide for early identification and control of hazards to personnel, facilities, support 

equipment, and the flight system during product development, including design, 
fabrication, test, transportation, and ground activities. 

- Address compliance with the launch range safety requirements. 
- Include a safety review process that meets the requirements of NPR 8715.7. 
- Address compliance with industrial safety requirements imposed by NASA and 

Occupational Safety and Health Administration (OSHA) design and operational needs 
(e.g., NASA-STD-8719.9, Standard for Lifting Devices and Equipment) and 
contractually imposed mission unique obligations. 

- Address software safety to identify and mitigate safety-critical software products by the 
following: 
- Identification of software related hazards; 
- Identification of hazard controls that are implemented with software; 
- Identification and tracking of software safety requirements; 
- Verification results and approved waivers and exceptions for software safety requirements; 

and 
- Verification of safety discrepancy disposition approvals. 
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DID MA 3-2: SAFETY PROCEDURES FOR PAYLOAD I&T (01-09-2009) 
Title: 

Hazardous Procedures for Payload I&T and Pre-launch Processing 
DID No.: 
MA 3-2 

Reference: 
MAR Paragraph 3.1.2 

Use: 
Documents hazardous procedures and associated safeguards that the Contractor shall use for 
integration and test activities and pre-launch activities that comply with the applicable 
safety requirements of the installation where the activities are performed. 

Related Documents: 
- GSFC 500-PG-8715.1.2, AETD Safety Manual (for GSFC I&T operations) 
- AFSPCMAN 91-710, Range Safety User Requirements Manual 
- KNPR 8715.3, KSC Safety Practices Procedural Requirements 

 
Place/Time/Purpose of Delivery: 

- Submit Payload I&T Hazardous Procedures to the Project Office seven (7) days before first 
use for approval. 

- Submit Launch Range Hazardous Procedures to the Project Office sixty (60) days prior to 
first use for approval. 

After receiving Project Office approval, submit Launch Range Hazardous Procedures to Range 
Safety forty-five (45) days prior to first use for approval. 
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Preparation Information: 
 
Examples of hazardous procedures include, but are not limited to, the following topics: 

•  Pressurized propellant systems - pressurization (pneumastat and hydrostat), loading and 
unloading, sampling, leak testing, venting. 

• Launch vehicle and payload systems - pressurization, loading and unloading, leak test, 
erection and lifting with ordnance and/or propellant, application of power with ordnance 
and/or propellant, safe and arm pin removal, mate and demate operation. 

• Hazardous facilities - high pressure systems, propellant flows in ground systems, 
propellant cart loading, ordnance checkout and installation, X-ray operations, cryogenic 
operations, fixture proof tests, emergency blackout procedures. 

• Ordnance - bore scope, X-ray, continuity test, propellant trimming, installation, electrical 
connection and disconnection. 

• Work involving lasers, high energy RF emissions, radioactive materials, and hazardous 
materials. 
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DID MA 3-3: SAFETY REQUIREMENTS COMPLIANCE CHECKLIST (04-18-2008) 
Title: 

Safety Requirements Compliance Checklist 
DID No.: 
MA 3-3 

Reference: 
MAR Paragraph 3.2.1 

Use: 
The checklist indicates for each requirement whether the proposed design is compliant, non-
compliant but meets intent, non-compliant, or if the requirement is not applicable.  An 
indication other than compliant shall include rationale. 
 
Note: the Contractor shall submit safety waivers for non-compliant design elements per 
paragraph 3.2.6 and DID MA 3-11. 
 

Related Documents: 
- AFSPCMAN 91-710, Range Safety User Requirements Manual 
- Reference MAR Section 3.1.1, Mission Related Safety Requirements Documentation 

Place/Time/Purpose of Delivery: 
- Deliver to the Project Office thirty (30) days prior to the Preliminary Design Review 

(PDR) for approval. 
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Preparation Information: 
The Contractor shall prepare a compliance checklist of all design, test, analysis, and data 
submittal requirements.  The following shall be included: 
- Criteria and requirement; 
- System; 
- Indication of compliance, noncompliance, or not applicable; 
- Resolution; 
- Reference; and 
- Copies of all Range Safety approved non-compliances including waivers and equivalent 

levels of safety certifications. 
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DID MA 3-4: PRELIMINARY HAZARD ANALYSIS (04-18-2008) 
Title: 

Preliminary Hazard Analysis 
DID No.: 
MA 3-4 

Reference: 
MAR Paragraph 3.2.2.1 

Use: 
The Preliminary Hazard Analysis (PHA) is used to obtain an initial risk assessment and 
identify safety critical areas of a concept or system. It is based on the best available data, 
including mishap data from similar systems and other lessons learned.  The Contractor shall 
evaluate hazards associated with the proposed design or function for severity, probability, 
and operational constraints. The Contractor shall identify safety provisions and alternatives 
that are needed to eliminate hazards or reduce their associated risk to an acceptable level.   

Related Documents: 
- AFSPCMAN 91-710, Range Safety User Requirements Manual 
- NPR 8715.3, NASA General Safety Program Requirements 
- MIL-STD-882, Standard Practice for System Safety  

Place/Time/Purpose of Delivery: 
- Submit the PHA with the MSPSP to the Project Office no later than thirty (30) days 

after Mission PDR for approval. 
Preparation Information:  
The Contractor shall perform and document a PHA to identify safety critical areas, to provide 
an initial assessment of hazards, and to identify requisite hazard controls and follow-on actions. 
The results of the PHA shall be used to provide guidance for the tailoring of AFSPCMAN 91-
710. Based on the best available data, including mishap data from similar systems and other 
lessons learned, hazards associated with the proposed design or function shall be evaluated for 
hazard severity, hazard probability, and operational constraint. Safety studies identifying 
provisions and alternatives needed to eliminate hazards or reduce their associated risk to an 
acceptable level shall be included. At a minimum, the PHA shall consider the following for 
identification and evaluation of hazards: 

• Hazardous components such as fuels, propellants, lasers, explosives, toxic substances, 
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hazardous construction materials, pressure systems, and other energy sources. 
• Safety related interface considerations among various elements of the system such as 

material compatibility, electromagnetic interference, inadvertent activation, fire and 
explosive initiation and propagation, and hardware and software controls. This shall 
include consideration of the potential contribution by software, including software 
developed by other contractors and sources, to subsystem and system mishaps. 

• Safety design criteria to control safety-critical software commands and responses such as 
inadvertent command, failure to command, untimely command or responses, 
inappropriate magnitude, or designated undesired events shall be identified and 
appropriate action taken to incorporate them in the software and related hardware 
specifications. 

• Environmental constraints including the operating environments such as drop, shock, 
vibration, extreme temperatures, humidity, noise, exposure to toxic substances, health 
hazards, fire, electrostatic discharge, lightning, electromagnetic environmental effects, 
ionizing and non-ionizing radiation including laser radiation. 

DID MA 3-4: PRELIMINARY HAZARD ANALYSIS (04-18-2008) (Continued) 
 

• Operating, test, maintenance, built-in-tests, diagnostics, and emergency procedures (human 
factors engineering, human error analysis of operator functions, tasks, and requirements; 
effect of factors such as equipment layout, lighting requirements, potential exposures to 
toxic materials, effects of noise or radiation on human performance; explosive ordnance 
render safe and emergency disposal procedures; life support requirements and their 
safety implications in manned systems, crash safety, egress, rescue, survival, and 
salvage). 

• Those test unique hazards that will be a direct result of the test and evaluation of the 
article or vehicle. 

• Facilities, real property installed equipment, support equipment such as provisions for 
storage, assembly, checkout, proof testing of hazardous systems and assemblies that 
may involve toxic, flammable, explosive, corrosive, or cryogenic materials and wastes; 
radiation or noise emitters; and electrical power sources. 

• Training and certification pertaining to hazardous and safety critical operations and 
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maintenance of hazardous and safety critical systems. 
• Safety related equipment, safeguards, and possible alternate approaches such as interlocks; 

system redundancy; fail-safe design considerations using hardware or software controls; 
subsystem protection; fire detection and suppression systems; personal protective 
equipment; heating, ventilation, and air-conditioning; and noise or radiation barriers.  

• Malfunctions to the system, subsystems, or software. Each malfunction shall be specified, 
the cause and resulting sequence of events determined, and the degree of hazard. 
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DID MA 3-5: OPERATIONS HAZARD ANALYSIS (04-18-2008) 
Title: 

Operations Hazard Analysis 
DID No.: 
MA 3-5 

Reference: 
MAR Paragraph 3.2.2.2 

Use: 
The operations hazard analysis (OHA) shall demonstrate that hazards related to the 
operation of hardware and test equipment during integration and test activities have been 
addressed with respect to facility safety requirements.  

Related Documents: 
- GSFC 500-PG-8715.1.2, AETD Safety Manual (for operations at GSFC) 
- NASA-STD-8719.9, Standard for Lifting Devices and Equipment 

Place/Time/Purpose of Delivery: 
- Deliver the OHA and Hazard Tracking Log to the Project Office forty-five (45) days prior 

to Per-Environmental Review (PER) for approval. 
Preparation Information:  
The OHA shall include the following information: 
- Introduction – a summary of the major findings of the analysis and the proposed corrective 

actions and definitions of special terms, acronyms, and abbreviations.  
- System Description – a description of system hardware and configuration, with a list of 

subsystem components and schedules for integration and testing. 
- Analysis of Hazards. 
- List of real or potential hazards to personnel, equipment, and property during I&T 

processing.  
- The following information shall be included for each hazard: 

- System Component/Phase – the phase and component with which the analysis is 
concerned; e.g., system, subsystem, component, operating/maintenance procedure, or 
environmental condition. 

- System Description and Hazard Identification, Indication: 
- A description of expected results from operating the component/subsystem or 
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performing the operating/maintenance action. 
- A complete description of the actual or potential hazard resulting from normal actions 

or equipment failures; indicate whether the hazard shall cause personnel injury and 
equipment damage. 

- A description of indications which include means of identifying the hazard to 
operating or maintenance personnel. 

- A description of the safety hazards of software controlling hardware systems where 
the hardware effects are safety critical. 

- Effect on System – the detrimental effects of an uncontrolled hazard on the system 
- Risk Assessment.  
- Caution and Warning Notes – a list of warnings, cautions, procedures required in test 

plans, test procedures, and/or work orders. 
- Status/Remarks – the status of actions to implement hazard controls.  These 

actions shall be verified as closed before the associated procedure or test can 
commence. 

- References (e.g., test reports, preliminary operating and maintenance manuals, and other 
hazard analyses).  
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DID MA 3-6: OPERATING AND SUPPORT HAZARD ANALYSIS (04-18-2008) 
Title: 

Operating and Support Hazard Analysis (O&SHA) 
DID No.: 
MA 3-6 

Reference: 
MAR Paragraph 3.2.2.3 

Use: 
The Operating & Support Hazard Analysis (O&SHA) addresses the implementation of 
safety requirements for personnel, procedures, and equipment used during testing, 
transportation, storage, and integration operations at the launch site. 

Related Documents: 
- AFSPCMAN 91-710, Range Safety User Requirements Manual 
- NPR 8715.3, NASA General Safety Program Requirements 

Place/Time/Purpose of Delivery: 
Deliver to the Project Office as a part of the MSPSP (DID MA 3-7) for approval. 
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DID MA 3-6: OPERATING AND SUPPORT HAZARD ANALYSIS (04-18-2008) 
(Continued) 
 
Preparation Information:  
The Contractor shall perform and document an operating and support hazard analysis (O&SHA) 
to examine procedurally controlled activities. The O&SHA shall: evaluate activities for hazards 
or risks introduced into the system by operational and support procedures, evaluate the 
adequacy of operational and support procedures used to eliminate, control, or abate identified 
hazards or risks, identify and evaluate hazards resulting from the implementation of operations 
or tasks performed by persons. It shall consider the following criteria: the planned system 
configuration and/or state at each phase of activity; the facility interfaces; the planned 
environments or the ranges thereof; the supporting tools or other equipment, including software 
controlled automatic test equipment, specified for use; operational and/or task sequence, 
concurrent task effects and limitations; biotechnological factors, regulatory or contractually 
specified personnel safety and health requirements; and the potential for unplanned events 
including hazards introduced by human errors. The human shall be considered an element of the 
total system, receiving both inputs and initiating outputs during the conduct of this analysis. 
The O&SHA shall identify the safety requirements or alternatives needed to eliminate or 
control identified hazards or to reduce the associated risk to a level that is acceptable under 
either regulatory or Range Safety specified criteria. The O&SHA shall indicate the need for 
revised tailoring of some requirements of this publication depending on the level of risk 
identified or the discovery of any previously unidentified hazards. The analysis shall identify 
the following: 

- Activities that occur under hazardous conditions, their time periods, and the actions required 
to minimize risk during these activities and time periods 

- Changes needed in functional or design requirements for system hardware and software, 
facilities, tooling, or support and test equipment to eliminate or control hazards or reduce 
associated risks. 

- Requirements for safety devices and equipment, including personnel safety and life support 
equipment. 

- Warnings, cautions, and special emergency procedures such as egress, rescue, escape, render 
safe, explosive ordnance disposal, and backout, including those necessitated by failure of 
a computer software-controlled operation to produce the expected and required safe result 
or indication. 

- Requirements for packaging, handling, storage, transportation, maintenance, and disposal of 
hazardous materials. 

- Requirements for safety training and personnel 
certification. 

- Effects of non-developmental hardware and 
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DID MA 3-7: MISSILE SYSTEM PRE-LAUNCH SAFETY PACKAGE (08-29-2008) 
Title:  

Missile System Pre-launch Safety Package (MSPSP) 
DID No.: 
MA 3-7 

Reference: 
MAR Paragraph 3.2.3 

Use: 
The MSPSP provides a description of the payload design to support hazard analysis results, 
hazard analysis method, and other applicable safety related information.  The Contractor 
shall include analyses identifying the ground operations hazards associated with the flight 
system, ground support equipment, and their interfaces.  The Contractor shall take measures 
to control or minimize hazards.   
In addition to identifying hazards, the MSPSP documents controls and verification methods 
for each hazard in a Hazard Report.  The analysis shall be updated as the hardware 
progresses through design, fabrication, and test.  A list of hazardous/toxic materials with 
material safety data sheets and a description of the hazardous and safety critical operations 
associated with the payload shall be included in the final MSPSP. 
The safety assessment shall begin early in the program formulation process and continue 
throughout all phases of the mission lifecycle. The spacecraft or instrument Project Manager 
shall demonstrate compliance with these requirements and shall certify to GSFC and the 
launch range, through the MSPSP, that all safety requirements have been met. 

Related Documents:  
- AFSPCMAN 91-710, Range Safety User Requirements Manual (as applicable) 

Place/Time/Purpose of Delivery: 
- Deliver the Preliminary MSPSP to the Project Office thirty (30) days after Mission PDR 

for approval. 
- Deliver the Intermediate MSPSP to the Project Office thirty (30) days prior to Mission 

Critical Design Review (CDR) for approval. 
- Deliver the Final MSPSP to the Project Office sixty (60) days prior to Spacecraft/ 

Observatory shipment to Launch Range for approval. 
- Deliver the Final MSPSP to the Range Safety within ten (10) days after approval by the 
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Project Office for approval. 
NOTE: The Preliminary MSPSP delivery shall include necessary launch range safety 
requirements tailoring.  See applicable launch range and launch vehicle requirements for details. 
Preparation Information: 

1. Introduction.  State the purpose of the safety data package. 
2. System Description.  This Paragraph may be developed by referencing other program 

documentation such as technical manuals, System Program Plan, System Specification. 
3. System Operations. 

a. A description of the procedures for operating, testing, and maintaining the system, 
including the safety features and controls. 

b. A description of special safety procedures needed to assure safe operations, test and 
maintenance, including emergency procedures. 

c. A description of anticipated operating environments and specific operator skills. 
d. A description of special facility requirements or personal equipment to support the 

system. 
DID MA 3-7: MISSILE SYSTEM PRELAUNCH SAFETY PACKAGE (08-29-2008) 
(Continued) 

 
4. Systems Safety Engineering Assessment. This Paragraph shall include: 

a. A summary of the criteria and methodology for classifying and ranking hazardous 
conditions. 

b. A description of the analyses and tests performed to identify inherent hazardous 
conditions, including the software safety analysis. 

c. Hazard Reports by subsystem or major component level. 
i. A discussion of the actions taken to eliminate or control these items.  
ii. A discussion of the effects of these controls on the probability of occurrence 

and severity level of potential mishaps.  
iii. A discussion of the residual risks that remain after the controls are applied or 

for which no controls could be applied.  
iv. A discussion of the results of tests conducted to validate safety criteria 
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requirements and analyses (these items should appear in the Verification 
Tracking Log). 

5. Conclusions and Recommendations. This Paragraph shall include: 
a. An assessment of the results of the safety program efforts; a list of significant hazards 

and specific safety recommendations to ensure the safety of personnel and property. 
b. For hazardous materials:   

(1) Material identification as to type, quantity, and hazards. 
(2) Safety precautions and procedures for use, storage, transportation, and disposal. 
(3) A copy of the Material Safety Data Sheet (OSHA Form 20 or DD Form 1813). 

c. Appropriate radiation forms/analysis. 
d. Reference material to include a list of all pertinent references such as Test Reports, 

Preliminary Operating Manuals and Maintenance Manuals. 
e. Recommendations applicable to the safe interface of this system with the other 

system(s). 
f. A statement signed by the Contractor’s System Safety Manager and Program Manager 

certifying that all identified hazards have been eliminated or controlled and that the 
system is ready to test, operate, or proceed to the next mission phase.  

  



Page 83 of 149 

DID MA 3-8: VERIFICATION TRACKING LOG (07-15-2008) 
Title:  

Verification Tracking Log 
DID No.:  
MA 3-8 

Reference:   
MAR Paragraph 3.2.4 

Use:   
Provides documentation of a Hazard Control and Verification Tracking process as a closed-
loop system to ensure that safety compliance has been satisfied in accordance to applicable 
launch range safety requirements. 

Related Documents:  
- AFSPCMAN 91-710, Range Safety User Requirements Manual (as applicable) 

Place/Time/Purpose of Delivery: 
- Deliver the Verification Tracking Log (VTL), identifying hazard controls that are not 

verified as closed, to the Project Office with the final MSPSP DID (MA 3-7) for review.   
- After the Pre-Ship Review (PSR), deliver VTL updates to the Project Office weekly for 

review until all hazard controls are verified as closed. 
Note:  The Contractor shall close items with the appropriate rationale prior to first operational 
use or restraint. 

Preparation Information: 
The VTL provides documentation that demonstrates the process of verifying the control of 
all hazards by test, analysis, inspection, similarity to previously qualified hardware, or any 
combination of these activities.  All verifications that are listed on the hazard reports shall 
reference the tests/analyses/inspections.  Results of these tests/analyses/inspections shall be 
available for review and submitted in accordance with the contract schedule and applicable 
launch site range safety requirements. 
 
The VTL shall contain the following information in tabular format: 
- Hazard Report Number.  
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- Safety Verification Number.  
- Description (Identify procedures/analyses by number and title).  
- Constraints on Launch Site Operations.  
- Independent Verification Required (e.g., mandatory inspection points). 
- Scheduled Completion Date.  
- Completion Date. 
- Method of Closure. 
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DID MA 3-9: SAFETY VARIANCE (01-07-2009) 
Title: 

Safety Variance 
DID No.: 
MA 3-9 

Reference: 
MAR Paragraph 3.2.5 

Use: 
A Safety Variance documents a safety requirement that cannot be met and the rationale for 
approval of a waiver, exception, or deviation as defined in NPR 8715.3.  Note: a variance 
may require Range Safety concurrence. 

Related Documents (each as applicable): 
- AFSPCMAN 91-710, Range Safety User Requirements Manual 
- KNPR 8715.3, KSC Safety Practices Procedural Requirements 
- NPR 8715.3, NASA General Safety Program Requirements 

Place/Time/Purpose of Delivery: 
- Deliver to the Project Office within thirty (30) days of identifying the need for a 

variance for approval. 

Preparation Information: 
The Contractor shall include the following information for the review of a variance request: 
- A statement of the specific safety requirement and its associated source document name 

and paragraph number for which a variance is requested. 
- A technical justification for the variance. 
- Analyses to show the mishap potential of the proposed alternate requirement, method, or 

process as evaluated against the specified requirement. 
- An assessment of the risk involved in accepting the variance; when it is determined that 

there are no hazards, the basis for such determination should be provided. 
- A narrative on possible ways of reducing hazards severity and probability and existing 

compliance activities. 
- Starting and expiration dates for variance, if applicable. 
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DID MA 3-10: ORBITAL DEBRIS ASSESSMENT (07-15-2008) 
Title: 

Orbital Debris Assessment 
DID No.: 
MA 3-10 

Reference: 
MAR Paragraph 3.2.6 

Use: 
Ensure NASA requirements for post mission orbital debris control are met. 

Related Documents: 
- NPR 8715.6A, NASA Procedural Requirements for Limiting Orbital Debris  
- NASA-STD-8719.14, Process for Limiting Orbital Debris 

Place/Time/Purpose of Delivery: 
- Deliver preliminary package to the Project Office fifteen (15) days prior to mission PDR 

for review. 
- Deliver final package to the Project Office sixty (60) days prior to mission CDR for 

approval. 
- Deliver updates the final package to the Project Office for approval within thirty (30) 

days of identification of design changes that affect the assessment. 
Preparation Information: 

The assessment shall be done in accordance with NPR 8715.6A NASA Procedural 
Requirements for Limiting Orbital Debris and NASA-STD-8719.14 Process for Limiting 
Orbital Debris.  The preliminary assessment is conducted to identify areas where the project 
may contribute debris and to assess this contribution relative to the guidelines.  The final 
assessment conducted shall include comments on changes made since the preliminary 
assessment.  The detail shall be consistent with the available information of design and 
operations.  The Contractor shall submit updates to the final assessment for design changes 
after CDR that impact the potential for debris generation. 
 
NOTE: Orbital Debris Assessment Software is available for download from Johnson Space 
Center at URL: http://sn-callisto.jsc.nasa.gov/mitigate/das/das.html 
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DID MA 3-11: MISHAP PREPAREDNESS AND CONTINGENCY PLAN (07-15-2008) 
Title: 

Mishap Preparedness and Contingency Plan 
DID No.: 
MA 3-11 

Reference: 
MAR Paragraph 3.2.7 

Use: 
Ensure that requirements for mishap reporting are met. 

Related Documents: 
- NPR 8621.1, NASA Procedural Requirements for Mishap Reporting, Investigating, and 

Recordkeeping 

Place/Time/Purpose of Delivery: 
- Deliver to the Project Office thirty (30) days prior to mission PDR for review. 

Preparation Information: 
The Contractor shall prepare a Mishap Preparedness and Contingency Plan per the 
requirements of NPR 8621.1 
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DID MA 3-12: MATERIAL SELECTION LIST FOR PLASTIC FILMS, FOAMS, AND ADHESIVE TAPES (11-04-2008) 
Title: 

Material Selection List for Plastic Films, Foams, and Adhesive 
Tapes 

DID No.: 
MA 3-12 

Reference: 
MAR Paragraph 3.2.8 

Use: 
Submitted to Launch Range Safety for assessment of flammability. 

Related Documents: 
- KSC Form KTI-5212, Material Selection List for Plastic Films, Foams, and Adhesive 

Tapes 
Place/Time/Purpose of Delivery: 

- Deliver to the Project Office with the Final MSPSP (DID MA 3-7) for review.  
Preparation Information: 
  The Contractor shall prepare the form per the requirements of related documents/forms.  (See 
Appendix C for form information.) 
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DID MA 3-13: RADIATION FORMS AND ANALYSES (11-04-2008) 
Title: 

Radiation Forms and Analyses 
DID No.: 
MA 3-13 

Reference: 
MAR Paragraph 3.2.8 

Use: 
The forms and analyses support the NASA launch safety approval process. 

Related Documents: 
- KNPR 1860.1, KSC Ionizing Radiation Protection Program 
- KNPR 1860.2, KSC Non-Ionizing Radiation Protection Program 
- KSC Form 16-450 NS, Radiation Training & Experience Summary (Non-Ionizing 

Radiation) 
- KSC Form 16-294 NS, Radiation Training & Experience Summary (Ionizing Radiation) 
- KSC Form 16-447, Laser Device Use Request/Authorization 
- KSC Form 16-451 NS, Radiofrequency/Microwave System Use Request/Authorization 
- KSC Form 16-295 NS, Radiation Use Request/Authorization (Radioactive Materials) 

Place/Time/Purpose of Delivery: 
- Deliver to the Project Office with the Final MSPSP (DID MA 3-7) for review. 

Preparation Information: 
The Contractor shall prepare the forms and analyses per the requirements of related 
documents/forms.  (See Appendix C for form information.) 
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DID MA 3-14: PROCESS WASTE QUESTIONNAIRE (10-31-2008) 
Title: 

Process Waste Questionnaire 
DID No.: 
MA 3-14 

Reference: 
MAR Paragraph 3.2.8, MAR Appendix F 

Use: 
The forms and analyses support the NASA launch safety approval process. 

Related Documents: 
- KSC Form 26-551 V2, Process Waste Questionnaire 

Place/Time/Purpose of Delivery: 
- Deliver to the Project Office with the Final MSPSP (DID MA 3-7) for review. 

Preparation Information: 
 The Contractor shall prepare the form and analyses per the requirements of related 
document/form.  (See Appendix C for form information.) 
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DID MA 3-15: ENVIRONMENTAL IMPACT STATEMENT (10-31-2008) 
Title: 

Environmental Impact Statement 
DID No.: 
MA 3-15 

Reference: 
MAR Paragraph 3.2.8, MAR Appendix F 

Use: 
The forms and analyses support the NASA launch safety approval process 

Related Documents: 
- AF Form 813, Request for Environmental Impact Analysis 

Place/Time/Purpose of Delivery: 
- Deliver to the Project Office with the Final MSPSP (DID MA 3-7) for review. 

Preparation Information: 
 The Contractor shall prepare the form and analyses per the requirements of related  
 document/form.  (See Appendix C for form information.) 
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DID MA 4-1: PROBABILISTIC RISK ASSESSMENT (PRA) AND RELIABILITY PROGRAM PLAN AND REPORTS (02-19-
2009) 
Title: 

Probabilistic Risk Assessment (PRA) and Reliability Program Plan 
and Reports  

DID No.: 
MA 4-1 

Reference: 
MAR Paragraph 4.1 

Use: 
Planning and implementation of Probabilistic Risk Assessment (PRA) and reliability 
activities for safety critical functions. 

Related Documents: 
- NASA Policy Directive (NPD) 8720.1, NASA Reliability and Maintainability (R&M) 

Program Policy 
- NASA-STD-8729.1, Planning, Developing and Managing an Effective Reliability and 

Maintainability (R&M) Program 
- NPR 8705.4, Risk Classification for NASA Payloads 
- NPR 8705.5, Probabilistic Risk Assessment (PRA) Procedures for NASA Programs and 

Projects 
- NPR 8515.3, NASA General Safety Program Requirements 

 
Place/Time/Purpose of Delivery: 

- = 
- Deliver final plans to the Project Office fifteen (15) days prior to the Systems 

Requirements Review (SRR) for review. 
- Deliver activity reports related to implementation of the plans at milestone reviews 

beginning with the SRR for review. 
 
Note: Contractor may include PRA and Reliability Program Plan in the Project Level MAIP. 
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Preparation Information: 
The PRA and Reliability Program Plan shall include: 
- A discussion of how the Contractor intends to implement and comply with PRA and 

Reliability program requirements. 
- Charts and statements describing organizational responsibilities and functions 

conducting each task to be performed as part of the Program.  
- A summary (matrix or other brief form) that indicates for each requirement, the 

organization responsible for implementing and generating the necessary documents.  
- Identify the approval, oversight, or review authority for each task.  
- Narrative descriptions, time or milestone schedules, and supporting documents 

describing the execution and management plan for each task.  
- Documentation, methods, procedures, and reporting specific to each task in the plan. 
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DID MA 4-2: PROBABILISTIC RISK ASSESSMENT (02-19-2009) 
Title: 

Probabilistic Risk Assessment  
DID No.: 
MA 4-2 

Reference: 
MAR Paragraph 4.2 

Use: 
To provide a structured and disciplined approach to: analyzing system risk; supporting 
management decisions; improving safety, operations, performing maintenance and 
upgrades; improving performance; and reducing cost for safety critical items only. 

Related Documents 
- NPR 8705.4, Risk Classification for NASA Payloads 
- NPR 8705.5, Probabilistic Risk Assessment (PRA) Procedures for NASA Programs and 

Projects 
- NPR 8715.3, NASA General Safety Program Requirements 
- PRA Procedures Guide for NASA Managers and Practitioners 

Place/Time/Purpose of Delivery: 
- Deliver interim report to the Project Office thirty (30) days prior to SRR for information. 
- Deliver updated interim report to the Project Office thirty (30) days prior to CDR for 

review. 
- Deliver updated interim report to the Project Office thirty (30) days prior to Mission 

Operations Review (MOR) for review. 
- Deliver final report to the Project Office thirty (30) days prior to Flight Operations 

Review (FOR) for review 
Preparation Information: 

The PRA shall be performed in accordance with NPR 8705.5 and include the following: 
- The objective and scope of the PRA for safety critical items only; 
- End-states-of-interest to the decision-maker; 
- Definition of the mission phases and success criteria; 
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- Initiating event categories; 
- Top level scenarios; 
- Initiating and pivotal event models (e.g., fault trees and phenomenological event 

models), including assessments of common cause failure modes; 
- Data development for probability calculations; 
- Integrated model and quantification to obtain risk estimates; 
- Assessment of uncertainties; and  
- Summary of results and conclusions, including a ranking of the lead contributors to risk. 
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DID MA 4-3: FAILURE MODE AND EFFECTS ANALYSIS (FMEA) AND CRITICAL ITEMS LIST (CIL) (02-19-2009) 
Title: 

Failure Mode and Effects Analysis  (FMEA) and Critical Items List 
(CIL) 

DID No.: 
MA 4-3 

Reference: 
MAR Paragraph 4.3 

Use: 
Used to evaluate design against requirements, to identify single point failures and hazards, 
and to identify modes of failure within a system design for the early mitigation of potential 
safety critical functions only. 

Related Documents 
- GSFC Flight Assurance Procedure (FAP) P-322-208, Performing a Failure Mode and 

Effects Analysis 
- NPR 8705.4, Risk Classification for NASA Payloads 

Place/Time/Purpose of Delivery: 
- Deliver preliminary FMEA to the Project Office thirty (30) days before PDR for review. 
- Deliver final FMEA to the Project Office thirty (30) days prior to CDR for review. 
- Deliver updated FMEA and CIL to the Project Office thirty (30) days prior to each 

subsequent milestone review leading up to Launch for review. 
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Preparation Information: 
The FMEA Report shall include the following: 
- A discussion of the approach of the analysis, methodologies, assumptions, results, 

conclusions, and recommendations.   
- Objectives. 
- Level of the analysis. 
- Ground rules. 
- Functional description. 
- Functional block diagrams. 
- Reliability block diagrams. 
- Equipment analyzed. 
- Data sources used. 
- Problems identified. 
- Single-point failure analysis, to include the root cause, mitigation, and retention rationale 

for those with severity categories 1, 1R, or 1S. 
- Corrective actions. 
- Work sheets identifying failure modes, causes, severity category, and effects at the item, 

next higher level, and mission level, detection methods, and mitigating provisions. 
- CIL for severity categories 1, 1R, and 1S including item identification, cross-reference to 

FMEA line items, and retention rationale.  Appropriate retention rationale may include 
design features, historical performance, acceptance testing, manufacturing product 
assurance, elimination of undesirable failure modes, and failure detection methods. 
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DID MA 4-4: FAULT TREE ANALYSIS (FTA) (02-19-2009) 
Title: 

Fault Tree Analysis (FTA) 
DID No.: 
MA 4-4 

Reference: 
MAR Paragraphs 4.4  

Use: 
Used to assess failure of safety critical functions from the top level perspective. Undesired 
top-level states are identified and combinations of lower-level events are considered to 
derive credible failure scenarios.  The technique provides a methodical approach to identify 
events or environments that can adversely affect safety and provides an informed basis for 
assessing system risks. 

Related Documents 
- NASA Fault Tree Handbook with Aerospace Applications  
- NPR 8705.4, Risk Classification for NASA Payloads 
- NPR 8715.3, NASA General Safety Program Requirements 

Place/Time/Purpose of Delivery: 
- Deliver quantitative FTA report to Project Office in support of safety critical pivotal 

event analysis as part of each PRA report for review.  

Preparation Information: 
The mission FTA Report shall contain: 
- Analysis ground rules including definitions of undesirable end states; 
- References to documents and data used; 
- Fault tree diagrams; and 
- Results and conclusions. 
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DID MA 4-5: LIMITED-LIFE ITEMS LIST (02-19-2009) 
Title: 

Limited-Life Items List 
DID No.: 
MA 4-5 

Reference: 
MAR Paragraph 4.11 

Use: 
Tracks the selection and application of limited-life items and the predicted impact on 
mission operations for safety critical functions only. 

Related Documents 
None 

Place/Time/Purpose of Delivery: 
- Deliver Limited-Life Items List to the Project Office thirty (30) days prior to PDR for 

review. 
- Deliver updates to the Project Office no later than thirty (30) days after changes are made 

for review. 
Preparation Information: 

The Contractor shall prepare and maintain a list of safety critical life-limited items and 
their predicted impact on mission operations.  The list shall include expected life, required 
life, duty cycles, and rationale for selecting and using the item.  The list may include such 
items as structures, thermal control surfaces, solar arrays, electromechanical mechanisms, 
batteries, compressors, seals, bearings, valves, tape recorders, momentum wheels, gyros, 
actuators and scan devices.  The environmental or application factors that may affect the 
items include such things as atomic oxygen, solar radiation, shelf-life, extreme 
temperatures, thermal cycling, wear and fatigue. 
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 DID MA 5-1: SOFTWARE QUALITY ASSURANCE PLAN (04-23-2008) 
Title: 

Software Quality Assurance Plan 
DID No.: 
MA 5-1 

Reference: 
MAR Paragraph 5.2 

Use: 
Documents the Contractor’s Software Quality Assurance roles and responsibilities, 
surveillance activities, supplier controls, record collection, maintenance and retention, 
training, and risk management. 

Related Documents: 
- Institute of Electrical and Electronics Engineers (IEEE) Standard 730-2002, Software 

Quality Assurance Plans 
- NASA-STD-8739.8, NASA Standard for Software Assurance  

Place/Time/Purpose of Delivery: 
- Deliver preliminary plan to the Project Office fifteen (15) days prior to the SRR for 

review. 
- Deliver baseline plan to the Project Office fifteen (15) days prior to PDR for review. 
- Deliver updates to the Project Office fifteen (15) days prior to implementation for 

review. 
Preparation Information: 

The Software Quality Assurance Plan (SQAP) shall contain the following: 
- Purpose; 
- Reference documents and definitions; 
- Management; 
- Documentation; 
- Standards, practices, conventions, and metrics; 
- Software Reviews; 
- Test; 
- Problem Reporting and Corrective Action; 
- Tools, techniques, and methodologies; 
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- Media control; 
- Supplier control; 
- Records, collection, maintenance, and retention; 
- Training; 
- Risk Management; and 
- SQAP Change procedure and history. 

2.1.1  
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DID MA 5-2: SOFTWARE VERIFICATION & VALIDATION PLAN (07-11-2008) 
Title: 

Software Verification & Validation Plan 
DID No.: 
MA 5-2 

Reference: 
MAR Paragraph 5.3 

Use: 
Documents the software V&V process which determines whether the development products 
of a given activity conform to the requirements of that activity and whether the software 
satisfies its intended use and user needs.  This determination may include analysis, 
evaluation, review, inspection, assessment, and testing of the software products and 
processes.  The V&V process shall be performed in parallel with the software development, 
not at the conclusion of the development effort. 

Related Documents: 
- NPR 7150.2, NASA Software Engineering Requirements 
- IEEE Standard 1012-2004, IEEE Standard for Software Verification and Validation 
- NASA-STD-8739.8, NASA Standard for Software Assurance  
- IEEE Standard 1059-1993, IEEE Guide for Software Verification and Validation Plans 

Place/Time/Purpose of Delivery: 
- Deliver preliminary plan to Project Office thirty (30) days after DOAward for review. 
- Deliver baseline plan to Project Office fifteen (15) days prior to SRR for review. 
- Provide updates to Project Office fifteen (15) days prior to implementation for review.  

Preparation information:Purpose 
- Referenced documents. 
- Definitions. 
- V&V Overview: 

o Organization; 
o Master Schedule; 
o Software integrity level scheme; 
o Resource summary; 
o Responsibilities; and 
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o Tools, techniques, and methods. 
- V&V Processes: 

o Process: Management; 
 Activity: Management of V&V; 

o Process: Acquisition; 
 Activity: Acquisition of support V&V; 

o Process: Supply; 
 Activity: Planning V&V; 

o Process: Development; 
 Activity: Concept V&V; 
 Activity: Requirements V&V; 
 Activity: Design V&V; 
 Activity: Implementation V&V; 
 Activity: Test V&V; 
 Activity: Installation and Checkout V&V; 
 

DID MA 5-2: SOFTWARE VERIFICATION & VALIDATION PLAN (Continued) 
 

o Process: Operations; 
 Activity: Operations V&V; 

o Process: Maintenance; and 
 Activity: Maintenance V&V. 

- V&V Reporting Requirements: 
o Tasks reports; 
o Activity: summary reports; 
o Anomaly reports; 
o V&V final reports; 
o Special studies reports (optional); and 
o Other reports (optional). 

- V&V Administrative requirements: 
o Anomaly resolution and reporting; 
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o Task iteration policy; 
o Deviation policy; 
o Control procedures; and 
o Standards, practices, and conventions. 

- V&V test documentation requirements. 
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DID MA 5-3: SOFTWARE CONFIGURATION MANAGEMENT PLAN (05-29-2008) 
Title: 

Software Configuration Management Plan  
DID No.: 
MA 5-3 

Reference: 
MAR Paragraph 5.5 

Use: 
The purpose of the Software Configuration Management Plan is to define the software 
configuration management system, roles and responsibilities, activities, schedules, 
resources, and plan maintenance. 

Related Documents: 
- ANSI-IEEE Standard 828-2005, IEEE Standard for Software Configuration 

Management Plans 
- ANSI-IEEE Standard 1042-1987, IEEE Guide to Software Configuration Management 
- NPR 7150.2, NASA Software Engineering Requirements 

Place/Time/Purpose of Delivery: 
- Deliver preliminary plan to the Project Office thirty (30) days after DO award for 

review. 
- Deliver baseline plan to the Project Office fifteen (15) days prior to SRR for review. 
- Deliver updates to the plan to the Project Office fifteen (15) days prior to 

implementation for review.  
Preparation Information: 
The Contractor shall develop, maintain, manage, and implement a Software Configuration 
Management (SCM) system that provides baseline management and control of software 
requirements, design, source code, data, and documentation.  The SCM system shall be 
applied to all deliverables and designated non-deliverable software products.  The Contractor 
shall document the SCM system, and associated tools, within the plan.  The plan shall address 
configuration identification, configuration control, configuration status accounting, and 
configuration audits and reviews.   
 
As part of SCM, the Contractor shall employ a source code version control tool (e.g., 
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ClearCase, Starbase) that allows Contractors to check in/check out current or previous versions 
of a source file.  The Contractor shall also use a requirements management tool (e.g., DOORS) 
to manage the software requirements baseline.  The Contractor shall document and implement 
a process for Software Problem Reporting and Corrective Action that addresses reporting, 
analyzing, and tracking software non-conformances throughout the development lifecycle. 
Software Problem Reporting can be included as part of Contractor’s overall project Problem 
Reporting and Corrective Action Plan.   
 

The Software Configuration Management (SCM) Plan shall follow the following format: 
- Introduction – Purpose, scope, definitions and references. 
- SCM Management Overview – Organization, responsibilities, and interfaces and 

relationships to software life cycle. 
- Software Configuration Management Activities:  1) Configuration Identification, 2) 

Configuration Control, 3) Configuration Status Accounting, 4) Configuration Audits, 
5) Interface Control, 6) Subcontractor control. 

- Software Configuration Management Schedules. 
DID MA 5-3: SOFTWARE CONFIGURATION MANAGEMENT PLAN (Continued) 
 

- Software Configuration Management Resources – tools, techniques, equipment, 
personnel, and training. 

- Software Configuration Management Plan Maintenance. 
 
Note: SCM Plan may be contained in Contractor Project CM Plan or Software Management 
Plan. 
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DID MA 5-4: SOFTWARE VERSION DESCRIPTION DOCUMENT (01-09-2009) 
Title: 

Software Version Description Document (VDD) 
DID No.: 
MA 5-4 

Reference: 
MAR Paragraph 5.7 

Use: 
A Version Description Document (VDD) shall be the primary configuration control 
document used to track and control versions of software released to testing, 
implementation, or the final operational environment.  The VDD identifies and 
documents the version of the computer software configuration items (CSCI’s) and other 
deliverables that comprise the software build or release, including changes since the last 
VDD was issued. 
 

Related Documents: 
- NPR 7150.2, NASA Software Engineering Requirements, Section 5.2.8 

Place/Time/Purpose of Delivery: 
- Deliver to the Project Office with each build or release for information. 

Preparation Information: 
The Version Description Document shall include/address: 

- Established Baseline – identifies the delivered system and software (e.g., type, 
version numbers, release numbers, date, and location). 

- New Features and/or Requirements Implemented and Delivered.  
- Planned Features Absent from this version. 
- List of Outstanding Change Requests (CRs), Discrepancy Reports (DRs), and 

workarounds (if applicable) against this release. 
- List of CRs and DR’s implemented since the previous version. 
- Any Significant Changes in Operations. 
- Applicable Documents associated with this release (e.g., user guides). 
- Installation instructions on how to build the system (including tools, operating 

systems, assemblers, compilers, libraries, existing software, data files, and 
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delivered software).  Note:  All version numbers shall be provided. 
- Information from any Configuration Audits performed prior to the delivery (to 

ensure that the correct versions were delivered with the correct functionality). 
2.1.2  
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DID MA 5-5: SOFTWARE STATUS REPORT (01-09-2009) 
Title: 

Software Status Report 
DID No.: 
MA 5-5 

Reference: 
MAR Paragraph 5.8 

Use: 
Software Assurance Status Report provides information regarding current status and future 
activities. 

Related Documents: 
- ANSI-IEEE Standard 828-2005, IEEE Standard for Software Configuration 

Management Plans 
- ANSI-IEEE Standard 1042-1987, Guide to Software Configuration Management 
- NPR 7150.2, NASA Software Engineering Requirements 

Place/Time/Purpose of Delivery: 
- Deliver to Project Office monthly beginning sixty (60) days after DO award for 

information. 

Preparation Information: 
As part of the Project Monthly Status Reports, the Contractor shall include the following 
software assurance activities:  
- Organization and key personnel changes. 
- Assurance accomplishments and resulting software assurance metrics (e.g., for 

activities such as inspection and test, reviews, contractor/subcontractor surveys, and 
audits). 

- Subcontractor assurance accomplishments. 
- Trends in software quality metric data (e.g., total number of software problem reports, 

including the number of problem reports that were opened and closed in that reporting 
period). 

- Significant problems or issues. 
- Plans for upcoming software assurance activities. 
- Lessons Learned. 
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DID 6-1: GROUND SYSTEMS AND EQUIPMENT (02-18-2009) 
Title: 

Ground Systems and Equipment Plan 
DID No.: 
MA 6-1 

Reference: 
MAR Paragraph 6.1 

Use: 
Documents the Contractor's plan for ground support equipment that will be used in the 
development of ground operations equipment and flight items. 

Related Documents: 
- NASA-STD-8719.9 Standard for Lifting Devices and Equipment 
- GSFC-STD-1000 Rules for the Design, Development, Verification, and Operation of 

Flight Systems 
Place/Time/Purpose of Delivery: 

- Deliver to the Project Office thirty (30) days prior to SRR for approval. 
Preparation Information: 

 
The Contractor’s plan shall address the ground systems and equipment requirements with 
respect to procurement, development, test, operation, and maintenance for both ground 
systems and flight systems.  The plan shall address support to flight items to the extent 
necessary to assure functional integrity of flight items, including health and safety. 
 
The Contractor shall document a plan that: 
- Identifies GSE functions necessary to develop and test flight and ground operations 

items 
- Develops and builds the GSE 

 
The program shall address: 
- Requirements definition, management, traceability, and verification. 
- Verification and validation. 
- Acceptance criteria for testing. 
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- Configuration control (functional and physical). 
- Interface control drawings. 
- Critical Interfaces. 
- Testing. 
- User/operational manuals. 
- Mechanical stress analysis. 
- Items that directly interface with flight items and are required to be built and 

maintained to the same standards. 
- Analyses required to prevent induced damage to flight items. 
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DID MA 7-1: RISK MANAGEMENT PLAN (04-18-2008) 
Title: 

Risk Management Plan 
DID No.: 
MA 7-1 

Reference: 
MAR Paragraph 7.1 

Use: 
Defines the process by which the Contractor identifies, evaluates, and mitigates the 
risks associated with program, project, and/or mission goals 
 

Related Documents: 
- NPR 8000.4, Agency Risk Management Procedures and Guidelines 

Place/Time/Purpose of Delivery: 
- Deliver to the Project Office fifteen (15) after contract award for approval. 
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Preparation Information:  
The Risk Management Plan shall include: 

- Description of contract requirements. 
- Purpose and Scope. 
- Assumptions, Constraints, and Policies. 
- Related Documents and Standards. 
- Risk Management Process Summary (Philosophy, Integration). 
- Risk Management Organization: 

- Roles and Responsibilities; 
- Risk Management Review Board; 
- Standard Practices; and 
- Communication. 

- Risk Attributes that will be used to classify risks; 
- As a minimum attributes shall be defined for safety, cost, schedule, and technical or 

performance areas. 
- Risk buy-down chart (waterfall chart). 
- Criteria for prioritization of risks. 
- Mitigation plan content. 
- Process Details: 

- Baselines; 
- Database (Use, Access, Updates, Responsibilities, etc.); 
- Identifying Risks; 
- Analyzing Risks; 
- Planning, Actions; 
- Tracking (metrics and their use); 
- Control; and 
- Documentation and Reporting. 
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DID MA 7-2: RISK LIST (04-18-2008) 
Title: 

Risk List 
DID No.: 
MA 7-2 

Reference: 
MAR Paragraph 7.2 

Use: 
Defines the documentation and reporting of risk items. 

Related Documents: 
- GSFC-STD-0002, Risk Management Reporting 
- NPR 8000.4, Agency Risk Management Procedural Requirements 

Place/Time/Purpose of Delivery: 
- Deliver to the Project Office fifteen (15) days prior to each milestone review beginning 

with PDR for review 
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Preparation Information:  
Prepare a prioritized list of risks that shall include: 

- Identification number; 
- Title; 
- Current approach (mitigate, watch, accept, research); 
- Rank; and 
- Trend. 

 
Prepare a chart for each risk that includes: 

- Identification number; 
- Title; 
- Rank; 
- Risk statement (condition-consequence form); 
- Brief discussion of: 

- Current approach; 
- Actions causing change; and 
- Current status. 
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DID MA 8-1: SYSTEMS REVIEW MATERIALS (04-18-2008) 

Title: 
Systems Review Materials 

DID No.: 
MA 8-1 

Reference: 
MAR Paragraph 8.1 

Use: 
To provide the systems review team with the materials used to conduct the review.  

Related Documents 
- Project Systems Review Plan provided by the Project Office 
- GSFC-STD-1001 Criteria for Flight Project Critical Milestone Reviews 

Place/Time/Purpose of Delivery: 
- Provide the review agenda to the Project Office fourteen (14) days prior to 

commencement of the review for information. 
- Provide the review presentation materials to the Project Office seven (7) days prior to the 

review for information. 
- Provide review related reference materials to the Project Office at the review for 

information. 
Preparation Information: 

- See the guidelines presented in the Related Documents listed above. 
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DID MA 8-2: REQUEST FOR ACTION (RFA) RESPONSES (04-18-2008) 

Title: 
Request for Action (RFA) Responses 

DID No.: 
MA 8-2 

Reference: 
MAR Paragraph 8.1 

Use: 
To respond to action items resulting from the review. 

Related Documents 
- Project Systems Review Plan (provided by Project Office) 
- GSFC-STD-1001, Criteria for Flight Project Critical Milestone Reviews 

Place/Time/Purpose of Delivery: 
- Provide response to action items to the Project Office thirty (30) days after end of review 

for approval. 
Preparation Information: 

- See the guidelines presented in the related documents. 
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DID MA 8-3: PEER REVIEW PROGRAM PLAN (04-18-2008) 
Title: 

Peer Review Program Plan 
DID No.: 
MA 8-3 

Reference: 
MAR Paragraph 8.2 

Use: 
To provide the basis for conducting the Contractor’s peer review program. 

Related Documents 
- GPR 8700.6, Engineering Peer Reviews 

Place/Time/Purpose of Delivery: 
- Provide to the Project Office sixty (60) days after DO award for review 

Preparation Information: 
- See the guidelines presented in the related document. 
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DID MA 9-1: SYSTEM PERFORMANCE VERIFICATION PLAN (04-18-2008) 
Title: 

System Performance Verification Plan 
DID No.: 
MA 9-1 

Reference: 
MAR Paragraph 9.1 

Use: 
Establishes the System Performance Verification Plan. 

Related Documents: 
- GSFC-STD-7000, General Environmental Verification Standard (GEVS) for GSFC Flight 

Programs and Projects 
Place/Time/Purpose of Delivery: 

- Deliver preliminary plan to Project Office ninety (90) days after contract award for review 
- Deliver final plan to Project Office thirty (30) days prior to CDR for approval 

Preparation Information: 
The System Performance Verification Plan shall be prepared to comply with the 
requirements of paragraph 2.1.1.1 of GSFC-STD-7000. 
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DID MA 9-2: ENVIRONMENTAL VERIFICATION PLAN (04-18-2008) 
Title: 

Environmental Verification Plan 
DID No.: 
MA 9-2 

Reference: 
MAR Paragraph 9.2 

Use: 
Establishes the Environmental Verification Plan. 

Related Documents: 
- GSFC-STD-7000 General Environmental Verification Standard (GEVS) for GSFC 

Flight Programs and Projects 
Place/Time/Purpose of Delivery: 

- Provide preliminary plan to Project Office sixty (60) days after DO award for review. 
- Provide final plan to Project Office thirty (30) days prior to CDR for approval. 

Preparation Information: 
The Environmental Verification Plan shall be prepared to comply with the 
requirements of paragraph 2.1.1.1.1 of GSFC-STD-7000. 
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DID MA 9-3: SYSTEM PERFORMANCE VERIFICATION MATRIX (04-18-2008) 
Title: 

System Performance Verification Matrix 
DID No.: 
MA 9-3 

Reference: 
MAR Paragraph 9.3 

Use: 
Establishes the System Performance Verification Matrix. 

Related Documents: 
- GSFC-STD-7000, General Environmental Verification Standard (GEVS) for GSFC Flight 

Programs and Projects 
Place/Time/Purpose of Delivery: 

- Deliver the updated Matrix in the data packages for reviews beginning with PDR for 
review. 

Preparation Information: 
The System Performance Verification Matrix shall be prepared and maintained per the 
requirements of paragraph 2.1.1.2 of GSFC-STD-7000.  
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DID MA 9-4: ENVIRONMENTAL TEST MATRIX (04-18-2008) 
Title: 

Environmental Test Matrix 
CDRL No.: 
MA 9-4 

Reference: 
MAR Paragraph 9.4 

Use: 
Establishes a matrix that summarizes the environmental tests and test status for flight 
hardware and other equipment. 

Related Documents: 
- GSFC-STD-7000, General Environmental Verification Standard (GEVS) for GSFC 

Flight Programs and Projects 
Place/Time/Purpose of Delivery: 

- Deliver the updated matrix in the review data package for reviews beginning with 
PDR for review. 

Preparation Information: 
Guidelines for environmental test matrices are in paragraph 2.1.1.2.1 of GSFC-STD-
7000.  An example of an environmental test matrix is given in Figure 2.1-1    
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DID MA 9-5: VERIFICATION REPORTS (04-18-2008) 
Title: 

Verification Reports 
CDRL No.: 
MA 9-5 

Reference: 
MAR Paragraph 9.5 

Use: 
Establishes the requirement to submit Verification Reports. 

Related Documents: 
- GSFC-STD-7000, General Environmental Verification Standard (GEVS) for GSFC 

Flight Programs and Projects 
Place/Time/Purpose of Delivery: 

- Deliver preliminary verification report to Project Office within seventy-two (72) hours 
of test completion for information. 

- Deliver final verification report = to Project Office within thirty (30) days of test 
completion for information. 

Preparation Information: 
The Verification Reports shall be prepared to comply with the requirements of 
paragraph 2.1.1.5 of GSFC-STD-7000. 
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DID MA 9-6: SYSTEM PERFORMANCE VERIFICATION REPORT (04-18-2008) 
Title: 

System Performance Verification Report 
CDRL No.: 
MA 9-6 

Reference: 
MAR Paragraph 9.6 

Use: 
Establishes a Performance Verification Report that compares hardware/software 
specifications with the final verified values. 

Related Documents: 
- GSFC-STD-7000 General Environmental Verification Standard (GEVS) for GSFC 

Flight Programs and Projects 
Place/Time/Purpose of Delivery: 

- Deliver updated reports with the review data package at reviews beginning with PDR 
for information. 

- Deliver the final report within thirty (30) days after completion of on-orbit checkout for 
information. 

Preparation Information: 
The System Performance Verification Report shall be prepared and maintained per 
paragraph 2.1.1.6 of GSFC-STD-7000. 
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DID MA 10-1: ESD CONTROL PLAN (04-18-2008) 
Title: 

ESD Control Plan 
CDRL No.: 
MA 10-1 

Reference: 
MAR Paragraph 10.3 

Use: 
Implementation of an ESD control program at the Contractor’s and subcontractors’ 
facilities. 

Related Documents: 
- ANSI/ESD S20.20, For the Development of an Electrostatic Discharge Control Program 

for Protection of Electrical and Electronic Parts, Assemblies and Equipment (Excluding 
Electrically Initiated Explosive Devices) 

Place/Time/Purpose of Delivery: 
Deliver plan to the Project Office fifteen (15) days prior to SRR for review.  
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DID MA 11-1: PARTS CONTROL PROGRAM PLAN (02-19-2009) 
Title: 

Parts Control Program Plan 
DID No.: 
MA 11-1 

Reference: 
MAR Paragraph 11.1 

Use: 
Development and implementation of an EEE parts control program that addresses the 
system requirements for mission lifetime and reliability. 

Related Documents 
- GSFC EEE-INST-002, Instructions for EEE Parts Selection, Screening, Qualification, and 

Derating 
- S-311-M-70, Specification for Destructive Physical Analysis 

Place/Time/Purpose of Delivery: 
- Deliver the PCP Plan to the Project Office fifteen (15) days after DO award for approval. 

Preparation Information: 
The PCP shall address the following: 

- Shelf life control plan; 
- Parts application derating; 
- Supplier and manufacturer surveillance; 
- ASICs, Gate Arrays, System-on-chip, Custom Integrated Circuits (ICs); 
- Radiation hardness assurance; 
- Handling, preservation, and packing; 
- Contamination control; 
- Traceability and lot control; and 
- Failure analysis. 
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DID MA 11-2: PARTS CONTROL BOARD OPERATING PROCEDURES  
(02-13-2008) 
Title: 

Parts Control Board Operating Procedures 
DID No.: 
MA 11-2 

Reference: 
MAR Paragraph 11.2 

Use: 
Organization and operation of the Parts Control Board regarding the implementation of the 
Parts Control Program. 

Related Documents 
- Parts Control Program Plan (DID MA 11-1) 

Place/Time/Purpose of Delivery: 
Deliver the Parts Control Board operating procedures to the Project Office thirty (30) days 
after DO award for review. 

Preparation Information: 
The Contractor shall address the following in the Parts Control Board procedures: 

- Organization and membership; 
- Meeting schedule; 
- Meeting notices; 
- Distribution of meeting agenda, notes, and minutes; and 
- Review and approval responsibilities and processes. 
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DID MA 11-3: PROJECT APPROVED PARTS, LIST (10-21-2008) 
Title: 
 Project Approved Parts List (PAPL) 

DID No.:  
MA 11-3 

Reference: 
MAR Paragraph 11.3.1 

Use: 
A list of EEE parts that are approved by the Parts Control Board for use in flight hardware. 

Related Documents 
- Parts Control Program Plan (DID MA 11-1) 

Place/Time/Purpose of Delivery: 
- Deliver EEE parts information to be added to the PAPL to the Parts Control Board ten (10) 

business days prior to the PCB meeting at which the parts shall be presented for PCB 
approval.  Deliver parts information to the Project Office for review. 

Preparation Information: 
The PAPL shall contain the following information: 

- Flight component identity to the circuit board level; 
- Complete part number (i.e. DSCC part number, SCD part number, with all suffixes); 
- Manufacturer’s Generic Part number; 
- Manufacturer (not distributor); 
- Part Description (please include meaningful detail); 
- Federal Supplier Code (FSC); 
- Procurement Specification; 
- Comments and clarifications, as appropriate; 
- Quantity Required;  
- Procurement Part Number; 
- Flight Part Number (if different from the procurement part number); 
- Package Style/Designation; 
- Single Event Latch-up (SEL) Hardness/Tolerance and Data Source; 
- Single Event Upset (SEU) Hardness/Tolerance and Data Source; 
- Total Ionizing Dose (TID) Hardness/Tolerance and Data Source; 
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- Displacement Damage Hardness/Tolerance and Data Source; 
- Proton Hardness/Tolerance and Data Source; 
- PCB Status; 
- PCB Approval Date; 
- PCB Required Testing/Evaluations; and 
- GIDEP Alert Information. (See DID MA 15-1.) 
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DID MA 11-4: AS DESIGNED PARTS LIST (ADPL) (10-21-2008) 
Title: 

 As Designed Parts List (ADPL) 
DID No.:  
MA 11-4 

Reference: 
MAR Paragraph 11.3.2 

Use: 
A list of EEE parts that are designed into in flight hardware. 

Related Documents 
- Parts Control Program Plan (DID MA 11-1) 

Place/Time/Purpose of Delivery: 
- Deliver EEE Parts information to be added to the ADPL to the Parts Control Board ten (10) 

business days prior to the PCB meeting at which they shall be presented for PCB 
approval.  Deliver parts information to the Project Office for review. 

Preparation Information: 
The As Designed Parts List (ADPL) shall contain all PAPL fields plus the following 
information: 

- Assembly Name/Number; 
- Next Level of Assembly; 
- Need Quantity; 
- Reference Designator(s); and 
- Item number (if applicable). 
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DID MA 11-5: AS BUILT PARTS LIST (ABPL) (02-19-2009) 
Title: 

 As Built Parts List (ABPL) 
DID No.:  
MA 11-5 

Reference: 
MAR Paragraph 11.3.3 

Use: 
A list of EEE parts that are used in the flight hardware. 

Related Documents 
- Parts Control Program Plan (DID MA 11-1) 

Place/Time/Purpose of Delivery: 
1. Deliver information for EEE Parts to be added to the As Built Parts List to the Parts 

Control Board ten (10) business days prior to the PCB meeting at which the parts shall 
be approved by the PCB.  Deliver parts information to the Project Office for review. 

2. Deliver the As Built Parts List to the Project Office fifteen (15) business days prior to the 
PSR for review. 

Preparation Information: 
The As Built Parts List (ABPL): shall contain all ADPL fields plus the following minimum 
information: 

- Assembly serial number; 
- Next Level of Assembly serial number; 
- Lot/Date/Batch/Manufacturing Code, as applicable; 
- Manufacturer’s Commercial and Government Entity (CAGE) Code (specific plant 

location preferred); 
- Distributor/supplier, if applicable; and 
- Part serial number, if applicable. 
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DID MA 12-1: MATERIALS AND PROCESSES SELECTION, IMPLEMENTATION, & CONTROL PLAN (02-19-2009) 

Title: 
Materials and Processes Selection, Implementation, & Control Plan 

DID No.: 
MA 12-1 

Reference: 
MAR Paragraph 12.1 

Use: 
Defines the implementation of NASA-STD-6016 with the prescribed changes. 

Related Documents: 
NASA-STD-6016, Standard Materials and Processes Requirement for Spacecraft 

Place/Time/Purpose of Delivery: 
- Deliver to the Project Office 15 (15) days prior to the SRR for approval. 

Preparation Information: 
For each paragraph in Paragraphs 4 and 5 of NASA-STD-6016 with the prescribed 
changes, the plan shall state the requirement from NASA-STD-6016, identify the degree of 
conformance under the subheading "Degree of Conformance," and identify the method of 
implementation under the subheading "Method of Implementation." 

 
The plan shall address the following: 

- Conformance to the requirements of NASA-STD-6016 with the prescribed changes 
and describe the method of implementation. 

- Organizational authority and responsibility for review and approval of Materials 
and Processes (M&P) specified prior to release of engineering documentation. 

- Identification and documentation of Materials and Processes. 
- Procedures and data documentation for proposed test programs to support materials 

screening and verification testing. 
- Materials Usage Agreement (MUA) Procedures. 
- Determination of material design properties, including statistical approaches to be 

employed. 
- Identification of process specifications used to implement requirements in NASA-
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STD-6016. 
 
ROBOTIC MISSIONS 

- In paragraph 4.1.2, the Contractor may use GFSC forms or the Contractor’s equivalent 
forms in lieu of the Materials and Processes Technical Information System (MAPTIS) 
format. 

- The Contractor may use the GSFC outgassing database in addition to MAPTIS (URL 
http://outgassing.nasa.gov). 

- The Contractor shall use AFPCMAN 91-710, Range Safety Users Requirements 
Manual, Volume 3, section 10.1 in place of paragraph 4.2.1. 

- In addition to the requirements of paragraph 4.2.3.4, the Contractor shall qualify all 
lubricated mechanisms either by life testing in accordance with a life test plan or 
heritage with an identical mechanism used in an identical application (DID 12-3). 

 
 

DID MA 12-1: MATERIALS AND PROCESSES SELECTION, IMPLEMENTATION, & 
CONTROL PLAN (Continued) 
 

- In addition to the requirements of paragraph 4.2.3.6, the Contractor shall provide the 
vacuum bake out schedule for materials that fail outgassing requirements with the 
MIUL or MUA. 

- Paragraph 4.2.3.8 does not apply. 
- In paragraph 4.2.5.1, the Contractor shall develop and implement a Non-Destructive 

Evaluation only for fracture critical flight hardware. 
- In paragraph 4.2.6.5, the Contractor shall use 541-PG-8072.1.2 GSFC Fastener 

Specification in place of NASA-STD-(I)-6008. 
2.1.3  
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DID MA 12-2: LIFE TEST PLAN AND REPORTS FOR LUBRICATED MECHANISMS (04-18-2008) 

Title: 
Life Test Plan and Reports for Lubricated Mechanisms 

DID No.: 
MA 12-2 

Reference: 
MAR Paragraph 12.2 

Use: 
Defines the life test evaluation process, acceptance criteria, and reporting for lubricated 
mechanisms. 

Related Documents: 
- NASA-STD-6016, Standard Materials and Processes Requirement for Spacecraft 
- NASA-Technical Memorandum (TM)-86556, Lubrication Handbook for the Space 

Industry (Part A: Solid Lubricants, Part B: Liquid Lubricants) 
- NASA/Contractor Report (CR)-2005-213424, Lubrication for Space Applications 

Place/Time/Purpose of Delivery: 
- Deliver plan to the Project Office thirty (30) days prior to PDR for approval. 
- Deliver test report to the Project Office thirty (30) days after mechanism acceptance 

test completion for review. 
Preparation Information: 

The Life Test Plan for Lubricated Mechanisms shall contain: 
- Table of Contents. 
- Description of lubricated mechanisms, performance functions, summary of subsystem 

specification, and life requirements. 
- Heritage of identical mechanisms and descriptions of identical applications. 
- Design, drawings, and lubrication system used by the mechanism. 
- Test plan, including vacuum, temperature, and vibration test environmental conditions. 
- Criteria for a successful test. 
The final report shall include (at a minimum) the following information for each lubricated 
mechanism life test: 
- Test plan; 
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- Test data; 
- Narrative on test results; and 
- Summary of test conclusions. 
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DID MA 12-3: MATERIALS USAGE AGREEMENT  (02-19-2009) 
Title: 

Materials Usage Agreement (MUA) 
DID No.: 
MA 12-3 

Reference: 
MAR Paragraph 12.3 

Use: 
Establishes the process for submitting an MUA for a material or process that does not 
meet the requirements of NASA-STD-6016 and does not affect reliability or safety 
when used per the Materials and Processes Selection, Control, and Implementation 
Plan. 

Related Documents: 
- NASA-STD-6016, Standard Materials and Processes Requirement for Spacecraft 
- MSFC-STD-3029, Guidelines for the Selection of Metallic Materials for Stress 

Corrosion Cracking Resistance in Sodium Chloride Environments 
Place/Time/Purpose of Delivery: 

- Initial Submission: Deliver all MUAs prepared up to that date to the Project Office 
thirty (30) days prior to CDR for approval. 

- After the Initial Submission of MUAs: Deliver new or revised MUAs to the Project 
Office within thirty (30) days of their identification for approval.  

Preparation Information: 
 

The MUA package shall include the technical information required by the Related 
Documents listed above to justify the application.  MUAs for stress corrosion shall include 
a Stress Corrosion Cracking Evaluation Form per MSFC-STD-3029  and a stress analysis.  
(See NASA-STD-6016.) 
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DID MA 12-4: MATERIALS IDENTIFICATION AND USAGE LIST (MIUL)  
(02-19-2009) 
Title: 

Materials Identification and Usage List (MIUL) 
DID No.: 
MA 12-4 

Reference: 
MAR Paragraph 12.4 

Use: 
Establishes the Materials Identification and Usage List (MIUL). 

Related Documents: 
- NASA-STD-6016, Standard Materials and Processes Requirement for Spacecraft 

Place/Time/Purpose of Delivery: 
- Deliver to the Project Office thirty (30) days prior to PDR for review. 
- Deliver updates to the Project Office within thirty (30) days of identification for 

review. 
Preparation Information: 

The MIUL shall be delivered in a MAPTIS compatible form and shall identify the 
following information as applicable to the material or process: 

- Material form; 
- Material manufacturer and manufacturer's designation;  
- Material specification; 
- Process specification; 
- Environment; 
- Weight; 
- Material code; 
- Standard/commercial part number; 
- System and subsystem; 
- Maximum and minimum temperature; 
- Fluid type; 
- Surface Area; 
- Project; 
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- Cure schedule; and 
- GIDEP Alert Information. (See DID MA 15-1.) 
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DID MA 12-5: NONDESTRUCTIVE EVALUATION PLAN (02-19-2009) 
Title: 

Nondestructive Evaluation Plan 
DID No.: 
MA 12-5 

Reference: 
MAR Paragraph 12.5 

Use: 
Establishes the Non-Destructive Evaluation (NDE) plan for the procedures and 
specifications employed in the inspection of materials. 

Related Documents: 
- NASA-STD-6016, Standard Materials and Processes Requirement for Spacecraft 
- MIL-HDBK-6870, Inspection Program Requirements, Nondestructive for Aircraft and 

Missile Materials and Parts 
- NASA-STD-5009, Nondestructive Evaluation Requirements for Fracture-Critical 

Metallic Components 
Place/Time/Purpose of Delivery: 

- Deliver to the Project Office thirty (30) days prior to PDR for review. 
- Deliver updates to the Project Office thirty (30) days after identification for review. 

Preparation Information: 
- The NDE Plan shall describe the process for establishment, implementation, execution 

and control of NDE. The plan shall meet the intent of MIL-HDBK-6870s and NASA-STD-
5009 as specified by NASA-STD-6016. 

 
The plan shall define NDT planning and requirements to include the following: 

- Hardware Design; 
- Manufacturing Planning; 
- Personnel Training; 
- NDE Reliability Requirements for Fracture Critical Parts; and 
- NDE Reporting. 
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DID MA 12-6: PRINTED WIRING BOARDS (PWB) TEST COUPONS AND/OR COUPON ANALYSIS REPORTS (04-18-2008) 

Title: 
Printed Wiring Board (PWB) Test Coupons 

DID No.: 
MA 12-6 

Reference: 
MAR Paragraph 12.6 

Use: 
PWB test coupons are evaluated to validate that PWBs are suitable for use in space flight 
and mission critical ground applications. 

Related Documents: 
- IPC-6011, Generic Performance Specifications for Printed Boards (Class 3 

Requirements) 
- IPC-6012B, Qualification and Performance Specification for Rigid Printed Boards 

(Class 3/A Requirements /Performance Specification Sheet for Space and Military 
Avionics) 

- IPC-6013B, Qualification and Performance Specification for Flexible Printed Boards 
(Class 3 Requirements) 

- IPC-6018A, Microwave End Product Board Inspection and Test  
- IPC A-600G, Guidelines for Acceptability of Printed Boards (Class 3 Requirements) 

Place/Time/Purpose of Delivery: 
- Deliver test coupons and supporting manufacturing information traceable to the flight 

boards to the Project Office or to a Customer/Project Office-approved laboratory as 
soon as practicable for analysis of the printed wiring boards for approval. 

- In the case that a Project Office/Customer-approved laboratory is used, deliver the 
coupon analysis report/laboratory results to the Project Office within ten (10) days of 
receipt from the laboratory for approval. 

Preparation Information: 
- Notify Project Office/Customer regarding shipment of PWB test coupons. 
- Laboratory coupon analysis report format is acceptable. 

 



Page 142 of 149 

 



Page 143 of 149 

DID MA 13-1: CONTAMINATION CONTROL PLAN AND DATA (04-18-2008) 
Title: 

Contamination Control Plan and Data 
DID No.: 
MA 13-1 

Reference: 
MAR Paragraph 13.1 

Use: 
To establish contamination allowances, methods for controlling contamination, and record 
test results. 

Related Documents: 
- GSFC-STD-7000, General Environmental Verification Standard (GEVS) for GSFC 

Flight Programs and Projects 
- GSFC-STD-1000, Rules for the Design, Development, Verification, and Operation of 

Flight Systems 
- ASTM E595-07, Standard Test Methods for Total Mass Loss and Collected Volatile 

Condensable Materials from Outgassing in a Vacuum Environment 
- Outgassing Data for Selecting Spacecraft Materials (URL: http://outgassing.nasa.gov/) 

Place/Time/Purpose of Delivery: 
- Deliver initial plan to the Project Office thirty (30) days before PDR for GSFC review. 
- Deliver final plan to the Project Office thirty (30) days before the CDR for approval. 
- Deliver final thermal vacuum bakeout results to the Project Office within thirty (30) 

days of completion for review. 
- Deliver contamination certificate of compliance with the End Item Acceptance Data 

Package (DID MA16-1) for review. 
Preparation Information: 

The Contractor shall provide: material properties data; design features; test data; system 
tolerance of degraded performance; and methods to prevent degradation.  The items below 
shall be addressed in the plan: 
- Beginning of life and end of life contamination requirements for contamination sensitive 

surfaces or subsystems. 
- Methods and procedures used to measure and maintain the levels of cleanliness required 
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during each of the various phases of the item’s lifetime (e.g., protective covers, 
environmental constraints, purges, cleaning/monitoring procedures). 

- Materials: 
- Outgassing as a function of temperature and time; 
- Nature of outgassing chemistry; and 
- Areas, weight, location, view factors of critical surfaces. 

- Venting: size, location and relation to external surfaces. 
- Thermal vacuum test contamination monitoring plan, to include vacuum test data, QCM 

location and temperature, pressure data, system temperature profile, and shroud 
temperature. 

- On-orbit spacecraft and instrument performance as affected by contamination deposits. 
- Contamination effect monitor; 
- Methods to prevent and recover from contamination in orbit; 
- Evaluation of on-orbit degradation 
 

DID MA 13-1: CONTAMINATION CONTROL PLAN AND DATA (Continued) 
 

- Photopolymerization of outgassing products on critical surfaces; 
- Space debris risks and protection; and 
- Atomic oxygen erosion and re-deposition. 

- Analysis of contamination impact on the satellite on orbit performance. 
- In orbit contamination impact from other sources such as the Space Transportation 

System (STS), space station, and adjacent instruments. 
- Ground/Test support equipment controls to prevent contamination of flight item(s). 
- Facility controls and processes to maintain hardware integrity (protection and 

avoidance). 
- Training. 
- Data package on test results for materials and as-built product. 
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DID MA 15-1: GIDEP ALERT / NASA ADVISORY DISPOSITIONS (04-18-2008) 
Title: 

GIDEP Alert / NASA Advisory Dispositions 
DID No.: 
MA 15-1 

Reference: 
MAR Paragraph 15.4 

Use: 
Document the Contractor's disposition of GIDEP ALERTs; GIDEP SAFE-ALERTs; 
GIDEP Problem Advisories; GIDEP Agency Action Notices; NASA Advisories and 
component issues, hereinafter referred to collectively as “Alerts” with respect to parts and 
materials used in NASA product. 

Related Documents: 
- S0300- BT-PRO-010, GIDEP Operations Manual  
- S0300-BU-GYD-010, GIDEP Requirements Guide  

Place/Time/Purpose of Delivery: 
- Existing Alert Submittals: Deliver disposition of existing Alerts to the Project Office 

within thirty (30) days of identification of potential use, or use, of an EEE part or 
material for review. 

- New/Subsequent Alert Submittals: Deliver disposition of subsequent Alerts, that shall be 
provided by the Project Office, regarding EEE parts or materials that have been already 
approved for use to the Project Office within thirty (30) days of Alert receipt for 
review. 

Preparation Information: 
The Contractor shall use the Program Approved Parts List (PAPL) (DID MA 11-3), the 
As-Designed Parts List (ADPL) (DID MA 11-4), the As-Built Parts List (ABPL) (DID 
MA-5), and the Materials Identification and Usage List (MIUL) (DID MA 12-4) to prepare 
this deliverable.  The Contractor shall submit the following: 
- For Existing Alert Submittals: Compare the list of existing Alerts against the the Lists 

noted above, inserting a notation for each line item as to whether there are applicable 
Alerts.   
- As new parts and materials are added to the PAPL, ADPL, ABPL, or MIUL; update 
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the affected list with GIDEP information. 
- For New/Subsequent Alert Submittals: Update the 

PAPL, ADPL, ABPL, or MIUL with Alert information as the Contractor is notified 
about new Alerts by the Project Office and/or GIDEP. 
- Complete a GSFC Form 4-37, “Problem Impact Statement Parts, Materials and 

Safety,” or equivalent Contractor form, for Alerts provided by the GSFC Project 
Office.  (See Appendix C for form information.). 
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DID MA 15-2 DOCUMENTATION ON SIGNIFICANT PARTS, MATERIALS, AND SAFETY PROBLEMS (04-18-2008) 
Title: 

Documentation on Significant Parts, Materials, and Safety 
Problems 

DID No.: 
MA 15-2 

Reference: 
MAR Paragraph 15.4 

Use: 
Document the Contractor's identification of significant parts, material, and safety problems 
and the Contractor’s actions as required by the GIDEP manual regarding the decision to 
prepare an Alert, including the type of Alert that is applicable. 

Related Documents: 
- S0300- BT-PRO-010, GIDEP Operations Manual  
- S0300-BU-GYD-010, GIDEP Requirements Guide  

Place/Time/Purpose of Delivery: 
- Deliver to the Project Office within thirty (30) days of identification for review. 

Preparation Information: 
The Contractor shall submit relevant information (e.g., failure analyses, test reports, root 
cause and corrective action evaluations). 
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DID MA 16-1: END ITEM ACCEPTANCE DATA PACKAGE (04-18-2008) 
Title: 

End Item Acceptance Data Package 
DID No.: 
MA 16-1 

Reference: 
MAR Paragraph 16.1 

Use: 
The End Item Acceptance Data Package documents the design, fabrication, assembly, test, 
and integration of the hardware and software being delivered and is included with the end 
item delivery. 

Related Documents: 
None 
Place/Time/Purpose of Delivery: 

Deliver  to the Project thirty (30) days prior to end item delivery for approval. 
Preparation Information: 

The Contractor prepares the End Item Acceptance Data Package as part of design 
development and implementation such that it is completed prior to delivery.  The following 
items shall be included: 
- The deliverable item name, serial number, part number, and classification status (e.g., 

flight, non-flight, ground support, etc.). 
- Appropriate approval signatures (e.g., Contractors quality representative, product design 

lead, Government Representative, etc.). 
- List of shortages or open items at the time of acceptance with supporting rationale. 
- As-built serialization.  
- As-built configuration. 
- In-process Work Orders (available for review at Contractors--not a deliverable). 
- Final assembly and test Work Order. 
- Nonconformance reports. 
- Acceptance testing procedures and report(s), including environmental testing. 
- Trend data. 
- Anomaly/problem failure reports with root cause and corrective action dispositions. 
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- As-built EEE parts list.  
- As-built materials list. 
- Chronological history, including:  

- Total operating hours and failure-free hours of operation; and 
- Total number of mechanical cycles and remaining cycle life. 

- Limited life items, including data regarding the life used and remaining. 
- As-built final assembly drawings. 
- PWB coupon results. 
- Photographic documentation of hardware (pre and post-conformal coating for printed 

wiring assemblies, box or unit, subsystem, system, harness, structure, etc.). 
- Waivers. 
- Certificate of Compliance which were signed by management. 

 


